
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 20.00 % 14.29 % 14.29 %

4,200,000.00 700,000.00 4,000,000.00 500,000.00 4,000,000.00 500,000.003,500,000.00

2,500.0000
2 CLEARING AND GRUBBING

33.1000 ACRE 66.67 % 4,000.0000 166.67 % 3,000.0000 100.00 %

82,750.00 33,100.00 132,400.00 82,750.00 99,300.00 49,650.00
1,500.0000
49,650.00

290.0000
3 REMOVING DRAINAGE STRUCTURE

181.0000 EACH 81.25 % 200.0000 25.00 % 210.0000 31.25 %

52,490.00 23,530.00 36,200.00 7,240.00 38,010.00 9,050.00
160.0000
28,960.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 116.92 % 54.94 % 85.93 %

70,000.00 37,730.00 50,000.00 17,730.00 60,000.00 27,730.0032,270.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13

L.S. -41.53 % 20.97 % -47.58 %

72,500.00 -51,500.00 150,000.00 26,000.00 65,000.00 -59,000.00124,000.00
6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15

L.S. -4.84 % 20.97 % 0.81 %

118,000.00 -6,000.00 150,000.00 26,000.00 125,000.00 1,000.00124,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16

L.S. 190.57 % 88.68 % 50.94 %

154,000.00 101,000.00 100,000.00 47,000.00 80,000.00 27,000.0053,000.00
8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17

L.S. 29.00 % 200.00 % 30.00 %

64,500.00 14,500.00 150,000.00 100,000.00 65,000.00 15,000.0050,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18

L.S. 422.00 % 100.00 % 50.00 %

261,000.00 211,000.00 100,000.00 50,000.00 75,000.00 25,000.0050,000.00

8.0000
10 REMOVING CEMENT CONC. SIDEWALK

260.0000 S.Y. 100.00 % 5.0000 25.00 % 4.6000 15.00 %

2,080.00 1,040.00 1,300.00 260.00 1,196.00 156.00
4.0000

1,040.00

2.4000
11 REMOVING CEMENT CONC. CURB

5750.0000 L.F. -20.00 % 2.0000 -33.33 % 3.1000 3.33 %

13,800.00 -3,450.00 11,500.00 -5,750.00 17,825.00 575.00
3.0000

17,250.00
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NO.

ITEM DESCRIPTION UNIT
MEAS
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.0000
12 REMOVING CEMENT CONC. GUTTER

2680.0000 L.F. 0.00 % 2.0000 -33.33 % 3.6000 20.00 %

8,040.00 0.00 5,360.00 -2,680.00 9,648.00 1,608.00
3.0000

8,040.00

4.0000
13 REMOVING ASPHALT CONC. PAVEMENT

27160.0000 S.Y. 100.00 % 4.0000 100.00 % 3.5000 75.00 %

108,640.00 54,320.00 108,640.00 54,320.00 95,060.00 40,740.00
2.0000

54,320.00

3.0000
14 REMOVING ASPHALT CONC. CURB

390.0000 L.F. 100.00 % 1.0000 -33.33 % 2.6000 73.33 %

1,170.00 585.00 390.00 -195.00 1,014.00 429.00
1.5000
585.00

4.5000
15 REMOVING CONC. BARRIER

510.0000 L.F. 80.00 % 5.0000 100.00 % 12.2500 390.00 %

2,295.00 1,020.00 2,550.00 1,275.00 6,247.50 4,972.50
2.5000

1,275.00

4.0000
16 REMOVING TRAFFIC CURB

130.0000 L.F. 100.00 % 2.0000 0.00 % 6.2500 212.50 %

520.00 260.00 260.00 0.00 812.50 552.50
2.0000
260.00

1.4500
17 REMOVING BEAM GUARDRAIL

9390.0000 L.F. -27.50 % 3.0000 50.00 % 2.0000 0.00 %

13,615.50 -5,164.50 28,170.00 9,390.00 18,780.00 0.00
2.0000

18,780.00

150.0000
18 REMOVING BEAM GUARDRAIL ANCHOR

37.0000 EACH -14.29 % 200.0000 14.29 % 160.0000 -8.57 %

5,550.00 -925.00 7,400.00 925.00 5,920.00 -555.00
175.0000
6,475.00

0.3500
19 REMOVING PAINT STRIPE

95190.0000 L.F. 40.00 % 0.5000 100.00 % 0.4100 64.00 %

33,316.50 9,519.00 47,595.00 23,797.50 39,027.90 15,230.40
0.2500

23,797.50
20 REMOVING RAISED PAVEMENT MARKER

L.S. 102.38 % 138.10 % 185.71 %

8,500.00 4,300.00 10,000.00 5,800.00 12,000.00 7,800.004,200.00
21 FORCE ACCOUNT REMOVING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %

74,000.00 74,000.00 74,000.0074,000.00
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PREPARATION

1.2000
22 REMOVING CHAIN LINK FENCE

10030.0000 L.F. 20.00 % 2.0000 100.00 % 1.8000 80.00 %

12,036.00 2,006.00 20,060.00 10,030.00 18,054.00 8,024.00
1.0000

10,030.00

GRADING

5.5000
23 ROADWAY EXCAVATION INCL. HAUL

257080.0000 C.Y. 57.14 % 6.7500 92.86 % 5.6000 60.00 %

1,413,940.00 514,160.00 1,735,290.00 835,510.00 1,439,648.00 539,868.00
3.5000

899,780.00

8.0000
24 SELECT BORROW INCL. HAUL

3675.0000 C.Y. -20.00 % 6.0000 -40.00 % 5.6000 -44.00 %

29,400.00 -7,350.00 22,050.00 -14,700.00 20,580.00 -16,170.00
10.0000

36,750.00

14.0000
25 GRAVEL BORROW INCL. HAUL

11100.0000 C.Y. 86.67 % 19.0000 153.33 % 17.6000 134.67 %

155,400.00 72,150.00 210,900.00 127,650.00 195,360.00 112,110.00
7.5000

83,250.00

0.8000
26 EMBANKMENT COMPACTION

254160.0000 C.Y. 60.00 % 2.0000 300.00 % 1.6000 220.00 %

203,328.00 76,248.00 508,320.00 381,240.00 406,656.00 279,576.00
0.5000

127,080.00
27 FORCE ACCOUNT FINAL CONTOURS

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

7.5000
28  POND EXCAVATION INCL. HAUL

19410.0000 C.Y. 87.50 % 8.5000 112.50 % 6.6000 65.00 %

145,575.00 67,935.00 164,985.00 87,345.00 128,106.00 50,466.00
4.0000

77,640.00

10.0000
29  GEOSYNTHETIC REINFORCED SLOPE

18690.0000 S.F. 100.00 % 8.0000 60.00 % 6.2500 25.00 %

186,900.00 93,450.00 149,520.00 56,070.00 116,812.50 23,362.50
5.0000

93,450.00

DRAINAGE

775.0000
30 CONCRETE INLET

63.0000 EACH 29.17 % 600.0000 0.00 % 525.0000 -12.50 %

48,825.00 11,025.00 37,800.00 0.00 33,075.00 -4,725.00
600.0000
37,800.00
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DRAINAGE

1,650.0000
31 GRATE INLET TYPE 1 OR 2

8.0000 EACH -17.50 % 1,100.0000 -45.00 % 1,800.0000 -10.00 %

13,200.00 -2,800.00 8,800.00 -7,200.00 14,400.00 -1,600.00
2,000.0000
16,000.00

12.0000
32  CEMENT CONC. GUTTER

310.0000 L.F. 50.00 % 15.0000 87.50 % 12.2500 53.13 %

3,720.00 1,240.00 4,650.00 2,170.00 3,797.50 1,317.50
8.0000

2,480.00

35.0000
33 HAND PLACED RIPRAP

285.0000 C.Y. -12.50 % 100.0000 150.00 % 46.0000 15.00 %

9,975.00 -1,425.00 28,500.00 17,100.00 13,110.00 1,710.00
40.0000

11,400.00

26.0000
34 LIGHT LOOSE RIPRAP

1278.0000 C.Y. 85.71 % 30.0000 114.29 % 42.0000 200.00 %

33,228.00 15,336.00 38,340.00 20,448.00 53,676.00 35,784.00
14.0000

17,892.00

8.0000
35 UNDERDRAIN PIPE 6 IN. DIAM.

34160.0000 L.F. 88.24 % 3.0000 -29.41 % 7.0000 64.71 %

273,280.00 128,100.00 102,480.00 -42,700.00 239,120.00 93,940.00
4.2500

145,180.00

14.0000
36 UNDERDRAIN PIPE 8 IN. DIAM.

660.0000 L.F. 133.33 % 5.0000 -16.67 % 8.2500 37.50 %

9,240.00 5,280.00 3,300.00 -660.00 5,445.00 1,485.00
6.0000

3,960.00

12.0000
37 DRAIN PIPE 6 IN. DIAM.

1400.0000 L.F. 100.00 % 5.0000 -16.67 % 7.2500 20.83 %

16,800.00 8,400.00 7,000.00 -1,400.00 10,150.00 1,750.00
6.0000

8,400.00

12.0000
38 DRAIN PIPE 8 IN. DIAM.

984.0000 L.F. 20.00 % 9.0000 -10.00 % 10.5000 5.00 %

11,808.00 1,968.00 8,856.00 -984.00 10,332.00 492.00
10.0000
9,840.00

22.0000
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1102.0000 L.F. 10.00 % 16.0000 -20.00 % 16.0000 -20.00 %

24,244.00 2,204.00 17,632.00 -4,408.00 17,632.00 -4,408.00
20.0000

22,040.00

60.0000
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.

255.0000 L.F. -14.29 % 100.0000 42.86 % 100.0000 42.86 %

15,300.00 -2,550.00 25,500.00 7,650.00 25,500.00 7,650.00
70.0000

17,850.00

250.0000
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION

185.0000 EACH 733.33 % 300.0000 900.00 % 425.0000 1,316.67 %

46,250.00 40,700.00 55,500.00 49,950.00 78,625.00 73,075.00
30.0000
5,550.00
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TOTAL AMOUNT

DRAINAGE

5,750.0000
42  CHECK VALVE 18 IN. DIAM.

1.0000 EACH 59.72 % 3,500.0000 -2.78 % 6,600.0000 83.33 %

5,750.00 2,150.00 3,500.00 -100.00 6,600.00 3,000.00
3,600.0000
3,600.00

55.0000
43  TRENCH DRAIN

297.0000 L.F. 37.50 % 50.0000 25.00 % 18.0000 -55.00 %

16,335.00 4,455.00 14,850.00 2,970.00 5,346.00 -6,534.00
40.0000

11,880.00

STORM SEWER

875.0000
44 CATCH BASIN TYPE 1L

17.0000 EACH 6.06 % 700.0000 -15.15 % 1,200.0000 45.45 %

14,875.00 850.00 11,900.00 -2,125.00 20,400.00 6,375.00
825.0000
14,025.00

775.0000
45 CATCH BASIN TYPE 1

116.0000 EACH 19.23 % 800.0000 23.08 % 675.0000 3.85 %

89,900.00 14,500.00 92,800.00 17,400.00 78,300.00 2,900.00
650.0000
75,400.00

4,500.0000
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH 80.00 % 4,000.0000 60.00 % 4,100.0000 64.00 %

4,500.00 2,000.00 4,000.00 1,500.00 4,100.00 1,600.00
2,500.0000
2,500.00

875.0000
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P

1.0000 EACH -12.50 % 2,000.0000 100.00 % 2,200.0000 120.00 %

875.00 -125.00 2,000.00 1,000.00 2,200.00 1,200.00
1,000.0000
1,000.00

1,585.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM.

83.0000 EACH 21.92 % 2,000.0000 53.85 % 1,250.0000 -3.85 %

131,555.00 23,655.00 166,000.00 58,100.00 103,750.00 -4,150.00
1,300.0000
107,900.00

2,400.0000
49 CATCH BASIN TYPE 2 54 IN. DIAM.

18.0000 EACH 41.18 % 2,500.0000 47.06 % 3,300.0000 94.12 %

43,200.00 12,600.00 45,000.00 14,400.00 59,400.00 28,800.00
1,700.0000
30,600.00

4,500.0000
50 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 87.50 % 4,000.0000 66.67 % 5,100.0000 112.50 %

9,000.00 4,200.00 8,000.00 3,200.00 10,200.00 5,400.00
2,400.0000
4,800.00

1.5000
51 TESTING STORM SEWER PIPE

35350.0000 L.F. 50.00 % 1.0000 0.00 % 1.1000 10.00 %

53,025.00 17,675.00 35,350.00 0.00 38,885.00 3,535.00
1.0000

35,350.00
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STORM SEWER

26.0000
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

70.0000 L.F. 100.00 % 20.0000 53.85 % 21.0000 61.54 %

1,820.00 910.00 1,400.00 490.00 1,470.00 560.00
13.0000
910.00

26.0000
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

17795.0000 L.F. 62.50 % 18.0000 12.50 % 17.0000 6.25 %

462,670.00 177,950.00 320,310.00 35,590.00 302,515.00 17,795.00
16.0000

284,720.00

30.0000
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

1843.0000 L.F. 66.67 % 20.0000 11.11 % 18.0000 0.00 %

55,290.00 22,116.00 36,860.00 3,686.00 33,174.00 0.00
18.0000

33,174.00

32.0000
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

5569.0000 L.F. 60.00 % 20.0000 0.00 % 21.0000 5.00 %

178,208.00 66,828.00 111,380.00 0.00 116,949.00 5,569.00
20.0000

111,380.00

36.0000
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.

1370.0000 L.F. 63.64 % 25.0000 13.64 % 23.0000 4.55 %

49,320.00 19,180.00 34,250.00 4,110.00 31,510.00 1,370.00
22.0000

30,140.00

40.0000
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

2435.0000 L.F. 60.00 % 35.0000 40.00 % 32.0000 28.00 %

97,400.00 36,525.00 85,225.00 24,350.00 77,920.00 17,045.00
25.0000

60,875.00

30.0000
58 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

175.0000 L.F. 11.11 % 30.0000 11.11 % 30.0000 11.11 %

5,250.00 525.00 5,250.00 525.00 5,250.00 525.00
27.0000
4,725.00

44.0000
59 CL. II REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

2267.0000 L.F. 10.00 % 50.0000 25.00 % 50.0000 25.00 %

99,748.00 9,068.00 113,350.00 22,670.00 113,350.00 22,670.00
40.0000

90,680.00

50.0000
60 CL. II REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1455.0000 L.F. 0.00 % 60.0000 20.00 % 53.0000 6.00 %

72,750.00 0.00 87,300.00 14,550.00 77,115.00 4,365.00
50.0000

72,750.00

80.0000
61 CL. II REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.

411.0000 L.F. 6.67 % 110.0000 46.67 % 100.0000 33.33 %

32,880.00 2,055.00 45,210.00 14,385.00 41,100.00 10,275.00
75.0000

30,825.00

35.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1218.0000 L.F. 25.00 % 15.0000 -46.43 % 24.0000 -14.29 %

42,630.00 8,526.00 18,270.00 -15,834.00 29,232.00 -4,872.00
28.0000

34,104.00
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SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

48.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

316.0000 L.F. -4.00 % 40.0000 -20.00 % 60.0000 20.00 %

15,168.00 -632.00 12,640.00 -3,160.00 18,960.00 3,160.00
50.0000

15,800.00

110.0000
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

15.0000 L.F. 83.33 % 60.0000 0.00 % 40.0000 -33.33 %

1,650.00 750.00 900.00 0.00 600.00 -300.00
60.0000
900.00

SANITARY SEWER

2.0000
65 TESTING SEWER PIPE

444.0000 L.F. 33.33 % 10.0000 566.67 % 1.1000 -26.67 %

888.00 222.00 4,440.00 3,774.00 488.40 -177.60
1.5000
666.00

135.0000
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

444.0000 L.F. 285.71 % 40.0000 14.29 % 46.0000 31.43 %

59,940.00 44,400.00 17,760.00 2,220.00 20,424.00 4,884.00
35.0000

15,540.00

WATER LINES

1,200.0000
67 BLOWOFF ASSEMBLY

2.0000 EACH 50.00 % 1,500.0000 87.50 % 1,600.0000 100.00 %

2,400.00 800.00 3,000.00 1,400.00 3,200.00 1,600.00
800.0000
1,600.00

45.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

250.0000 L.F. -10.00 % 50.0000 0.00 % 42.0000 -16.00 %

11,250.00 -1,250.00 12,500.00 0.00 10,500.00 -2,000.00
50.0000

12,500.00

STRUCTURE

18.0000
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL

28450.0000 C.Y. 100.00 % 25.0000 177.78 % 9.0000 0.00 %

512,100.00 256,050.00 711,250.00 455,200.00 256,050.00 0.00
9.0000

256,050.00
70 SHORING OR EXTRA EXCAVATION CL. A

L.S. 48.64 % 167.55 % 152.69 %

500,000.00 163,620.50 900,000.00 563,620.50 850,000.00 513,620.50336,379.50
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STRUCTURE

24.0000
71 GRAVEL BACKFILL FOR WALL

13700.0000 C.Y. 200.00 % 19.0000 137.50 % 16.5000 106.25 %

328,800.00 219,200.00 260,300.00 150,700.00 226,050.00 116,450.00
8.0000

109,600.00

10,000.0000
72 FURNISHING AND DRIVING CONCRETE TEST PILE

6.0000 EACH 150.00 % 5,000.0000 25.00 % 5,000.0000 25.00 %

60,000.00 36,000.00 30,000.00 6,000.00 30,000.00 6,000.00
4,000.0000
24,000.00

25.0000
73 FURNISHING CONC. PILING 12 IN. DIAM.

2500.0000 L.F. -16.67 % 30.0000 0.00 % 40.0000 33.33 %

62,500.00 -12,500.00 75,000.00 0.00 100,000.00 25,000.00
30.0000

75,000.00

46.0000
74 FURNISHING CONC. PILING 24 IN. DIAM.

10400.0000 L.F. 53.33 % 40.0000 33.33 % 62.0000 106.67 %

478,400.00 166,400.00 416,000.00 104,000.00 644,800.00 332,800.00
30.0000

312,000.00

1,000.0000
75 DRIVING CONC. PILE 12 IN. DIAM.

71.0000 EACH 100.00 % 1,000.0000 100.00 % 500.0000 0.00 %

71,000.00 35,500.00 71,000.00 35,500.00 35,500.00 0.00
500.0000
35,500.00

1,200.0000
76 DRIVING CONC. PILE 24 IN. DIAM.

220.0000 EACH 140.00 % 2,000.0000 300.00 % 750.0000 50.00 %

264,000.00 154,000.00 440,000.00 330,000.00 165,000.00 55,000.00
500.0000

110,000.00

1.0000
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2090.0000 LB. 0.00 % 1.0000 0.00 % 0.6000 -40.00 %

2,090.00 0.00 2,090.00 0.00 1,254.00 -836.00
1.0000

2,090.00

0.4000
78 ST. REINF. BAR FOR BRIDGE

1080710.0000 LB. -11.11 % 0.6000 33.33 % 0.4000 -11.11 %

432,284.00 -54,035.50 648,426.00 162,106.50 432,284.00 -54,035.50
0.4500

486,319.50

0.4000
79 ST. REINF. BAR FOR RETAINING WALL

328790.0000 LB. -11.11 % 0.6000 33.33 % 0.4000 -11.11 %

131,516.00 -16,439.50 197,274.00 49,318.50 131,516.00 -16,439.50
0.4500

147,955.50

0.4000
80 ST. REINF. BAR FOR SHAFT

226050.0000 LB. -11.11 % 0.6000 33.33 % 0.4000 -11.11 %

90,420.00 -11,302.50 135,630.00 33,907.50 90,420.00 -11,302.50
0.4500

101,722.50

0.4000
81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1N

135000.0000 LB. -11.11 % 0.6000 33.33 % 0.4000 -11.11 %

54,000.00 -6,750.00 81,000.00 20,250.00 54,000.00 -6,750.00
0.4500

60,750.00
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0.4000
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N

62000.0000 LB. -11.11 % 0.6000 33.33 % 0.4000 -11.11 %

24,800.00 -3,100.00 37,200.00 9,300.00 24,800.00 -3,100.00
0.4500

27,900.00

300.0000
83 CONC. CLASS 4000 FOR RETAINING WALL

4898.6000 C.Y. -14.29 % 300.0000 -14.29 % 375.0000 7.14 %

1,469,580.00 -244,930.00 1,469,580.00 -244,930.00 1,836,975.00 122,465.00
350.0000

1,714,510.00

400.0000
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N

1820.0000 C.Y. 14.29 % 300.0000 -14.29 % 500.0000 42.86 %

728,000.00 91,000.00 546,000.00 -91,000.00 910,000.00 273,000.00
350.0000

637,000.00

600.0000
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N

830.0000 C.Y. 71.43 % 300.0000 -14.29 % 500.0000 42.86 %

498,000.00 207,500.00 249,000.00 -41,500.00 415,000.00 124,500.00
350.0000

290,500.00

300.0000
86 CONC. CLASS 4000 FOR BRIDGE

5742.0000 C.Y. -14.29 % 300.0000 -14.29 % 350.0000 0.00 %

1,722,600.00 -287,100.00 1,722,600.00 -287,100.00 2,009,700.00 0.00
350.0000

2,009,700.00
87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

1,500.0000
88 FABRIC PAD BEARING - SUPERSTR.

56.0000 EACH 50.00 % 2,000.0000 100.00 % 1,500.0000 50.00 %

84,000.00 28,000.00 112,000.00 56,000.00 84,000.00 28,000.00
1,000.0000
56,000.00

10,000.0000
89 ROCKER BEARING - SUPERSTR.

8.0000 EACH 100.00 % 10,000.0000 100.00 % 6,500.0000 30.00 %

80,000.00 40,000.00 80,000.00 40,000.00 52,000.00 12,000.00
5,000.0000
40,000.00

90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 63.04 % -18.48 % 63.04 %

1,500,000.00 580,000.00 750,000.00 -170,000.00 1,500,000.00 580,000.00920,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15

L.S. 0.48 % -11.58 % 40.68 %

1,250,000.00 6,000.00 1,100,000.00 -144,000.00 1,750,000.00 506,000.001,244,000.00
92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17

L.S. 7.82 % 34.77 % 14.56 %

400,000.00 29,000.00 500,000.00 129,000.00 425,000.00 54,000.00371,000.00
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93 SUPERSTRUCTURE DT LINE U'XING

L.S. 16.28 % -6.98 % -18.60 %

250,000.00 35,000.00 200,000.00 -15,000.00 175,000.00 -40,000.00215,000.00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W

L.S. -28.71 % -32.67 % -48.54 %

1,800,000.00 -725,000.00 1,700,000.00 -825,000.00 1,299,250.00 1,225,750.002,525,000.00
95 ROADWAY DECK CCRR U'XING BRIDGE NO. 5/16

L.S. 0.00 % 150.00 % 12.50 %

200,000.00 0.00 500,000.00 300,000.00 225,000.00 25,000.00200,000.00

30.0000
96 TRAFFIC BARRIER

8318.0000 L.F. -53.85 % 45.0000 -30.77 % 50.0000 -23.08 %

249,540.00 -291,130.00 374,310.00 -166,360.00 415,900.00 -124,770.00
65.0000

540,670.00

20.0000
97  CABLE RAIL FOR WALL 14S

167.0000 L.F. -42.86 % 50.0000 42.86 % 65.0000 85.71 %

3,340.00 -2,505.00 8,350.00 2,505.00 10,855.00 5,010.00
35.0000
5,845.00

98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. -64.71 % -52.94 % -70.59 %

12,000.00 -22,000.00 16,000.00 -18,000.00 10,000.00 -24,000.0034,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE

L.S. -26.93 % -6.05 % -6.05 %

700,000.00 -258,000.00 900,000.00 -58,000.00 900,000.00 -58,000.00958,000.00

20.0000
100  TUNNEL WATERPROOFING

422.0000 S.Y. -80.00 % 25.0000 -75.00 % 25.0000 -75.00 %

8,440.00 -33,760.00 10,550.00 -31,650.00 10,550.00 -31,650.00
100.0000
42,200.00

250.0000
101  FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT

8.0000 L.F. -50.00 % 300.0000 -40.00 % 300.0000 -40.00 %

2,000.00 -2,000.00 2,400.00 -1,600.00 2,400.00 -1,600.00
500.0000
4,000.00

2,000.0000
102  PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT

1.0000 EACH 0.00 % 2,000.0000 0.00 % 1,000.0000 -50.00 %

2,000.00 0.00 2,000.00 0.00 1,000.00 -1,000.00
2,000.0000
2,000.00

103  SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. -90.00 % 0.00 % 0.00 %

500.00 -4,500.00 5,000.00 0.00 5,000.00 0.005,000.00
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30.0000
104  MASONARY RETAINING WALL

76.0000 S.F. 0.00 % 10.0000 -66.67 % 12.5000 -58.33 %

2,280.00 0.00 760.00 -1,520.00 950.00 -1,330.00
30.0000
2,280.00

105  DT LINE TUNNEL
L.S. -42.31 % -42.31 % 15.38 %

150,000.00 -110,000.00 150,000.00 -110,000.00 300,000.00 40,000.00260,000.00

150.0000
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL

1158.0000 C.Y. -40.00 % 200.0000 -20.00 % 115.0000 -54.00 %

173,700.00 -115,800.00 231,600.00 -57,900.00 133,170.00 -156,330.00
250.0000

289,500.00

300.0000
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT

56.0000 L.F. -40.00 % 350.0000 -30.00 % 400.0000 -20.00 %

16,800.00 -11,200.00 19,600.00 -8,400.00 22,400.00 -5,600.00
500.0000
28,000.00

2,000.0000
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT

4.0000 EACH 0.00 % 1,500.0000 -25.00 % 500.0000 -75.00 %

8,000.00 0.00 6,000.00 -2,000.00 2,000.00 -6,000.00
2,000.0000
8,000.00

109  SHORING OR EXTRA EXCAVATION CL. A  FOR 10 DIAM. SH
L.S. -96.00 % 60.00 % -60.00 %

500.00 -12,000.00 20,000.00 7,500.00 5,000.00 -7,500.0012,500.00

500.0000
110  FURNISH AND PLACE TEMP. STEEL CASING FOR 9FT. DIAM

35.0000 L.F. -50.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

17,500.00 -17,500.00 35,000.00 0.00 35,000.00 0.00
1,000.0000
35,000.00

275.0000
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

24.0000 L.F. -45.00 % 280.0000 -44.00 % 360.0000 -28.00 %

6,600.00 -5,400.00 6,720.00 -5,280.00 8,640.00 -3,360.00
500.0000
12,000.00

2,000.0000
112  PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

2.0000 EACH 0.00 % 1,500.0000 -25.00 % 500.0000 -75.00 %

4,000.00 0.00 3,000.00 -1,000.00 1,000.00 -3,000.00
2,000.0000
4,000.00

113  SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. -90.00 % 100.00 % 0.00 %

500.00 -4,500.00 10,000.00 5,000.00 5,000.00 0.005,000.00

200.0000
114  CONCRETE CLASS 4000P FOR SHAFT

1075.0000 C.Y. 0.00 % 170.0000 -15.00 % 200.0000 0.00 %

215,000.00 0.00 182,750.00 -32,250.00 215,000.00 0.00
200.0000

215,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0000
115  CSL ACCESS TUBE

3840.0000 L.F. -60.00 % 3.0000 20.00 % 2.0000 -20.00 %

3,840.00 -5,760.00 11,520.00 1,920.00 7,680.00 -1,920.00
2.5000

9,600.00

14.0000
116  STAGE I SHOTCRETE FOR WALL 14

2341.0000 S.F. 40.00 % 13.0000 30.00 % 10.0000 0.00 %

32,774.00 9,364.00 30,433.00 7,023.00 23,410.00 0.00
10.0000

23,410.00

16.0000
117  FINAL SHOTCRETE FACING FOR WALL 14

2973.0000 S.F. 6.67 % 13.0000 -13.33 % 15.0000 0.00 %

47,568.00 2,973.00 38,649.00 -5,946.00 44,595.00 0.00
15.0000

44,595.00

30.0000
118  PREFABRICATED DRAINAGE MATERIAL

64.0000 S.Y. 200.00 % 10.0000 0.00 % 30.0000 200.00 %

1,920.00 1,280.00 640.00 0.00 1,920.00 1,280.00
10.0000
640.00

SURFACING

13.0000
119 SHOULDER BALLAST

955.0000 TON 4.00 % 15.0000 20.00 % 11.3000 -9.60 %

12,415.00 477.50 14,325.00 2,387.50 10,791.50 -1,146.00
12.5000

11,937.50

11.5000
120 CRUSHED SURFACING BASE COURSE

92790.0000 TON 35.29 % 12.0000 41.18 % 12.5000 47.06 %

1,067,085.00 278,370.00 1,113,480.00 324,765.00 1,159,875.00 371,160.00
8.5000

788,715.00

LIQUID ASPHALT

500.0000
121 ASPHALT FOR TACK COAT

63.1000 TON 112.77 % 450.0000 91.49 % 510.0000 117.02 %

31,550.00 16,721.50 28,395.00 13,566.50 32,181.00 17,352.50
235.0000
14,828.50

122 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

36,300.00 36,300.00 36,300.0036,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT TREATED BASE

0.0000
123 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

CEMENT CONCRETE PAVEMENT

31.5000
124 CEMENT CONC. APPROACH 3 DAY

656.0000 S.Y. 5.00 % 40.0000 33.33 % 31.6500 5.50 %

20,664.00 984.00 26,240.00 6,560.00 20,762.40 1,082.40
30.0000

19,680.00

110.0000
125 BRIDGE APPROACH SLAB

1051.0000 S.Y. -21.43 % 100.0000 -28.57 % 150.0000 7.14 %

115,610.00 -31,530.00 105,100.00 -42,040.00 157,650.00 10,510.00
140.0000

147,140.00

20.0000
126  CONCRETE SLAB REPAIR

200.0000 S.Y. -80.00 % 100.0000 0.00 % 50.0000 -50.00 %

4,000.00 -16,000.00 20,000.00 0.00 10,000.00 -10,000.00
100.0000
20,000.00

5.0000
127  PLANING CEMENT CONC. PAVEMENT

903.0000 S.Y. -50.00 % 4.0000 -60.00 % 8.2500 -17.50 %

4,515.00 -4,515.00 3,612.00 -5,418.00 7,449.75 -1,580.25
10.0000
9,030.00

30.0000
128  IMPRINTED CONCRETE

1553.0000 S.Y. -16.67 % 50.0000 38.89 % 6.5000 -81.94 %

46,590.00 -9,318.00 77,650.00 21,742.00 10,094.50 -45,813.50
36.0000

55,908.00

ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

32,570.00 32,570.00 32,570.0032,570.00

2.0000
130 PLANING BITUMINOUS PAVEMENT

17090.0000 S.Y. -50.00 % 3.0000 -25.00 % 4.3000 7.50 %

34,180.00 -34,180.00 51,270.00 -17,090.00 73,487.00 5,127.00
4.0000

68,360.00

37.5000
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1339.0000 TON 33.93 % 44.0000 57.14 % 37.6500 34.46 %

50,212.50 12,720.50 58,916.00 21,424.00 50,413.35 12,921.35
28.0000

37,492.00
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TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

28.0000
132  ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22

10347.0000 TON 0.00 % 30.0000 7.14 % 30.2500 8.04 %

289,716.00 0.00 310,410.00 20,694.00 312,996.75 23,280.75
28.0000

289,716.00

33.0000
133 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

3219.0000 TON 13.79 % 35.0000 20.69 % 35.5000 22.41 %

106,227.00 12,876.00 112,665.00 19,314.00 114,274.50 20,923.50
29.0000

93,351.00

32.0000
134 ASPHALT CONC. PAVEMENT CL. A  PG 70-22

66473.0000 TON 6.67 % 34.0000 13.33 % 34.5000 15.00 %

2,127,136.00 132,946.00 2,260,082.00 265,892.00 2,293,318.50 299,128.50
30.0000

1,994,190.00

27.0000
135 ASPHALT CONC. PAVEMENT CL. E  PG 58-22

89874.0000 TON 0.00 % 29.0000 7.41 % 29.5000 9.26 %

2,426,598.00 0.00 2,606,346.00 179,748.00 2,651,283.00 224,685.00
27.0000

2,426,598.00
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

108,930.00 108,930.00 108,930.00108,930.00
137 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

59,120.00 59,120.00 53,120.0059,120.00

5,000.0000
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE

1.9000 MI. 185.71 % 15,000.0000 757.14 % 1,500.0000 -14.29 %

9,500.00 6,175.00 28,500.00 25,175.00 2,850.00 -475.00
1,750.0000
3,325.00

139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

31,460.00 31,460.00 31,460.0031,460.00

IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM

L.S. 3.12 % 71.87 % 11.71 %

60,000.00 1,815.00 100,000.00 41,815.00 65,000.00 6,815.0058,185.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.6000
141 TOPSOIL TYPE B

34800.0000 C.Y. -20.00 % 6.2500 -10.71 % 6.5000 -7.14 %

194,880.00 -48,720.00 217,500.00 -26,100.00 226,200.00 -17,400.00
7.0000

243,600.00

1,250.0000
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A

25.1000 ACRE 4.17 % 1,000.0000 -16.67 % 1,300.0000 8.33 %

31,375.00 1,255.00 25,100.00 -5,020.00 32,630.00 2,510.00
1,200.0000
30,120.00

3,900.0000
143  SEEDING &  FERTILIZING - SEED MIX B

0.6000 ACRE -51.25 % 1,000.0000 -87.50 % 6,500.0000 -18.75 %

2,340.00 -2,460.00 600.00 -4,200.00 3,900.00 -900.00
8,000.0000
4,800.00

1,450.0000
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C

2.6000 ACRE -27.50 % 1,000.0000 -50.00 % 1,500.0000 -25.00 %

3,770.00 -1,430.00 2,600.00 -2,600.00 3,900.00 -1,300.00
2,000.0000
5,200.00

4.0000
145 EROSION CONTROL BLANKET

210.0000 S.Y. 0.00 % 10.0000 150.00 % 4.0000 0.00 %

840.00 0.00 2,100.00 1,260.00 840.00 0.00
4.0000
840.00

146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

170,930.00 170,930.00 170,930.00170,930.00

24.0000
147 SOIL AMENDMENT

1100.0000 C.Y. -4.00 % 25.0000 0.00 % 20.0000 -20.00 %

26,400.00 -1,100.00 27,500.00 0.00 22,000.00 -5,500.00
25.0000

27,500.00
148 NOXIOUS WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

3.2400
149 SOD INSTALLATION

5000.0000 S.Y. -48.16 % 5.0000 -20.00 % 3.2500 -48.00 %

16,200.00 -15,050.00 25,000.00 -6,250.00 16,250.00 -15,000.00
6.2500

31,250.00
150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE

L.S. 2.74 % -17.81 % -17.81 %

15,000.00 400.00 12,000.00 -2,600.00 12,000.00 -2,600.0014,600.00

20.0000
151  FABRIC LIFT STRUCTURE

1300.0000 L.F. -4.76 % 30.0000 42.86 % 5.0000 -76.19 %

26,000.00 -1,300.00 39,000.00 11,700.00 6,500.00 -20,800.00
21.0000

27,300.00
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EROSION CONTROL AND PLANTING

8,000.0000
152  BARK MULCH

14.5000 ACRE -48.39 % 250.0000 -98.39 % 8,100.0000 -47.74 %

116,000.00 -108,750.00 3,625.00 -221,125.00 117,450.00 -107,300.00
15,500.0000
224,750.00

100.0000
153  HABITAT STRUCTURE

22.0000 EACH -90.00 % 1,200.0000 20.00 % 1,300.0000 30.00 %

2,200.00 -19,800.00 26,400.00 4,400.00 28,600.00 6,600.00
1,000.0000
22,000.00

154  ROADSIDE PLANTING
L.S. -72.47 % -73.53 % -70.89 %

52,000.00 -136,919.00 50,000.00 -138,919.00 55,000.00 -133,919.00188,919.00

TRAFFIC

6.0000
155 CEMENT CONC. BARRIER CURB

11130.0000 L.F. 0.00 % 7.0000 16.67 % 6.2500 4.17 %

66,780.00 0.00 77,910.00 11,130.00 69,562.50 2,782.50
6.0000

66,780.00

6.0000
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

23930.0000 L.F. -25.00 % 7.0000 -12.50 % 6.2500 -21.88 %

143,580.00 -47,860.00 167,510.00 -23,930.00 149,562.50 -41,877.50
8.0000

191,440.00

5.0000
157 EXTRUDED CURB

3870.0000 L.F. 150.00 % 5.0000 150.00 % 5.2500 162.50 %

19,350.00 11,610.00 19,350.00 11,610.00 20,317.50 12,577.50
2.0000

7,740.00

18.0000
158 TYPE C PRECAST TRAFFIC CURB

220.0000 L.F. 50.00 % 18.0000 50.00 % 18.2500 52.08 %

3,960.00 1,320.00 3,960.00 1,320.00 4,015.00 1,375.00
12.0000
2,640.00

12.0000
159 BEAM GUARDRAIL TYPE 1

926.0000 L.F. 20.00 % 12.0000 20.00 % 12.3500 23.50 %

11,112.00 1,852.00 11,112.00 1,852.00 11,436.10 2,176.10
10.0000
9,260.00

1,250.0000
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH 38.89 % 1,250.0000 38.89 % 1,300.0000 44.44 %

10,000.00 2,800.00 10,000.00 2,800.00 10,400.00 3,200.00
900.0000
7,200.00

1,850.0000
161 BEAM GUARDRAIL SRT TERMINAL

4.0000 EACH -2.63 % 2,000.0000 5.26 % 1,900.0000 0.00 %

7,400.00 -200.00 8,000.00 400.00 7,600.00 0.00
1,900.0000
7,600.00
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500.0000
162 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 42.86 % 500.0000 42.86 % 475.0000 35.71 %

2,000.00 600.00 2,000.00 600.00 1,900.00 500.00
350.0000
1,400.00

22.5000
163 PRECAST CONC. BARRIER TYPE TYPE 4

872.0000 L.F. 40.63 % 22.0000 37.50 % 22.6500 41.56 %

19,620.00 5,668.00 19,184.00 5,232.00 19,750.80 5,798.80
16.0000

13,952.00

41.0000
164 SINGLE SLOPE CONC. BARRIER

6011.0000 L.F. -28.07 % 45.0000 -21.05 % 50.0000 -12.28 %

246,451.00 -96,176.00 270,495.00 -72,132.00 300,550.00 -42,077.00
57.0000

342,627.00

80.0000
165 CAST-IN-PLACE CONC. BARRIER

3550.0000 L.F. 0.00 % 80.0000 0.00 % 100.0000 25.00 %

284,000.00 0.00 284,000.00 0.00 355,000.00 71,000.00
80.0000

284,000.00

2,500.0000
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

22.0000 EACH 25.00 % 2,500.0000 25.00 % 3,000.0000 50.00 %

55,000.00 11,000.00 55,000.00 11,000.00 66,000.00 22,000.00
2,000.0000
44,000.00

12.0000
167 TEMPORARY CONC. BARRIER

29722.0000 L.F. -7.69 % 13.0000 0.00 % 12.2500 -5.77 %

356,664.00 -29,722.00 386,386.00 0.00 364,094.50 -22,291.50
13.0000

386,386.00

900.0000
168 CONC. BARRIER BERM TYPE 1

9.0000 EACH 80.00 % 500.0000 0.00 % 500.0000 0.00 %

8,100.00 3,600.00 4,500.00 0.00 4,500.00 0.00
500.0000
4,500.00

1,300.0000
169  TEMPORARY CONC. BARRIER BERM

9.0000 EACH 160.00 % 500.0000 0.00 % 500.0000 0.00 %

11,700.00 7,200.00 4,500.00 0.00 4,500.00 0.00
500.0000
4,500.00

3.0000
170 RESETTING CONC. BARRIER

59500.0000 L.F. -25.00 % 4.0000 0.00 % 3.9000 -2.50 %

178,500.00 -59,500.00 238,000.00 0.00 232,050.00 -5,950.00
4.0000

238,000.00

2,200.0000
171 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 0.00 % 2,500.0000 13.64 % 2,500.0000 13.64 %

6,600.00 0.00 7,500.00 900.00 7,500.00 900.00
2,200.0000
6,600.00

14,000.0000
172  PERMANENT IMPACT ATTENUATOR MODIFICATION

2.0000 EACH 40.00 % 14,000.0000 40.00 % 14,000.0000 40.00 %

28,000.00 8,000.00 28,000.00 8,000.00 28,000.00 8,000.00
10,000.0000
20,000.00
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28,000.0000
173 PERMANENT IMPACT ATTENUATOR

4.0000 EACH 55.56 % 28,000.0000 55.56 % 28,000.0000 55.56 %

112,000.00 40,000.00 112,000.00 40,000.00 112,000.00 40,000.00
18,000.0000
72,000.00

174 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

700.0000
175 RESETTING IMPACT ATTENUATOR

5.0000 EACH -30.00 % 700.0000 -30.00 % 750.0000 -25.00 %

3,500.00 -1,500.00 3,500.00 -1,500.00 3,750.00 -1,250.00
1,000.0000
5,000.00

30,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 500.00 % 10,000.0000 100.00 % 10,500.0000 110.00 %

30,000.00 25,000.00 10,000.00 5,000.00 10,500.00 5,500.00
5,000.0000
5,000.00

33.0000
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

2000.0000 HR 135.71 % 40.0000 185.71 % 39.0000 178.57 %

66,000.00 38,000.00 80,000.00 52,000.00 78,000.00 50,000.00
14.0000

28,000.00

21.0000
178 FLEXIBLE GUIDE POST

414.0000 EACH 5.00 % 20.0000 0.00 % 22.0000 10.00 %

8,694.00 414.00 8,280.00 0.00 9,108.00 828.00
20.0000
8,280.00

0.1500
179 PAINT STRIPE

92000.0000 L.F. 50.00 % 0.1500 50.00 % 0.1100 10.00 %

13,800.00 4,600.00 13,800.00 4,600.00 10,120.00 920.00
0.1000

9,200.00

1.0000
180 PLASTIC STRIPE

4180.0000 L.F. 0.00 % 1.0000 0.00 % 1.0500 5.00 %

4,180.00 0.00 4,180.00 0.00 4,389.00 209.00
1.0000

4,180.00

1.5000
181 PLASTIC GORE STRIPE

22530.0000 L.F. 50.00 % 2.0000 100.00 % 2.1000 110.00 %

33,795.00 11,265.00 45,060.00 22,530.00 47,313.00 24,783.00
1.0000

22,530.00

2.5000
182 PLASTIC CROSSWALK STRIPE

3320.0000 S.F. -16.67 % 2.5000 -16.67 % 3.1000 3.33 %

8,300.00 -1,660.00 8,300.00 -1,660.00 10,292.00 332.00
3.0000

9,960.00

6.0000
183 PLASTIC STOP BAR

790.0000 L.F. 71.43 % 6.0000 71.43 % 5.1000 45.71 %

4,740.00 1,975.00 4,740.00 1,975.00 4,029.00 1,264.00
3.5000

2,765.00
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70.0000
184 PLASTIC TRAFFIC ARROW

51.0000 EACH 75.00 % 75.0000 87.50 % 80.0000 100.00 %

3,570.00 1,530.00 3,825.00 1,785.00 4,080.00 2,040.00
40.0000
2,040.00

226.0000
185 RAISED PAVEMENT MARKER TYPE 1

119.5000 HUND 36.97 % 250.0000 51.52 % 210.0000 27.27 %

27,007.00 7,289.50 29,875.00 10,157.50 25,095.00 5,377.50
165.0000
19,717.50

325.0000
186 RAISED PAVEMENT MARKER TYPE 2

51.0000 HUND 20.37 % 300.0000 11.11 % 310.0000 14.81 %

16,575.00 2,805.00 15,300.00 1,530.00 15,810.00 2,040.00
270.0000
13,770.00

0.1000
187 TEMPORARY PAVEMENT MARKING

440030.0000 L.F. 0.00 % 0.5000 400.00 % 0.2900 190.00 %

44,003.00 0.00 220,015.00 176,012.00 127,608.70 83,605.70
0.1000

44,003.00
188 PERMANENT SIGNING

L.S. -5.51 % -60.63 % 14.17 %

120,000.00 -7,000.00 50,000.00 -77,000.00 145,000.00 18,000.00127,000.00
189 SIGN BRIDGE NO. 1

L.S. -25.61 % -26.83 % -26.83 %

61,000.00 -21,000.00 60,000.00 -22,000.00 60,000.00 -22,000.0082,000.00
190 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -16.67 % 0.00 % -16.67 %

25,000.00 -5,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -13.33 % 0.00 % -16.67 %

26,000.00 -4,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00
192 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -13.33 % 0.00 % -16.67 %

26,000.00 -4,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5

L.S. -13.33 % 0.00 % -16.67 %

26,000.00 -4,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00
194 CANTILEVER SIGN STRUCTURE NO. 6

L.S. -13.33 % 0.00 % -16.67 %

26,000.00 -4,000.00 30,000.00 0.00 25,000.00 -5,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
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600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
195 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 50.00 % 40.00 % 0.00 %

7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.005,000.00
196 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 87.50 % 75.00 % 25.00 %

7,500.00 3,500.00 7,000.00 3,000.00 5,000.00 1,000.004,000.00
197 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 80.00 % 40.00 % 50.00 %

9,000.00 4,000.00 7,000.00 2,000.00 7,500.00 2,500.005,000.00
198 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 87.50 % 75.00 % 50.00 %

7,500.00 3,500.00 7,000.00 3,000.00 6,000.00 2,000.004,000.00
199 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 50.00 % 40.00 % 20.00 %

7,500.00 2,500.00 7,000.00 2,000.00 6,000.00 1,000.005,000.00
200 BRIDGE MOUNTED SIGN BRACKET NO. 6

L.S. 50.00 % 40.00 % 0.00 %

7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.005,000.00
201 BRIDGE MOUNTED SIGN BRACKET NO. 7

L.S. 50.00 % 40.00 % 0.00 %

7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.005,000.00
202 BRIDGE MOUNTED SIGN BRACKET NO. 8

L.S. 50.00 % 40.00 % 0.00 %

7,500.00 2,500.00 7,000.00 2,000.00 5,000.00 0.005,000.00
203 BRIDGE MOUNTED SIGN BRACKET NO. 9

L.S. 28.57 % 0.00 % 7.14 %

9,000.00 2,000.00 7,000.00 0.00 7,500.00 500.007,000.00
204  SIGN SUPPORT NO. 55

L.S. 280.00 % 900.00 % 50.00 %

3,800.00 2,800.00 10,000.00 9,000.00 1,500.00 500.001,000.00
205  SIGN SUPPORT NO. 56

L.S. 280.00 % 900.00 % 50.00 %

3,800.00 2,800.00 10,000.00 9,000.00 1,500.00 500.001,000.00
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206 TEMPORARY ILLUMINATION SYSTEM

L.S. 31.37 % 31.37 % -1.47 %

500,000.00 119,400.00 500,000.00 119,400.00 375,000.00 -5,600.00380,600.00
207 ILLUMINATION SYSTEM

L.S. 16.50 % 16.50 % 21.36 %

600,000.00 85,000.00 600,000.00 85,000.00 625,000.00 110,000.00515,000.00
208  SC&DI SYSTEM

L.S. 31.13 % 14.03 % 31.13 %

115,000.00 27,300.00 100,000.00 12,300.00 115,000.00 27,300.0087,700.00
209  TEMPORARY TRAFFIC  SIGNAL SYSTEM

L.S. -86.00 % -80.00 % -88.00 %

14,000.00 -86,000.00 20,000.00 -80,000.00 12,000.00 -88,000.00100,000.00
210  TRAFFIC SIGNAL SYSTEM

L.S. -3.10 % 7.67 % 4.44 %

450,000.00 -14,400.00 500,000.00 35,600.00 485,000.00 20,600.00464,400.00

4.0000
211 CONDUIT PIPE 3 IN. DIAM.

685.0000 L.F. -73.33 % 15.0000 0.00 % 6.0000 -60.00 %

2,740.00 -7,535.00 10,275.00 0.00 4,110.00 -6,165.00
15.0000

10,275.00

14.0000
212  CONDUIT PIPE 4 IN. DIAM.

940.0000 L.F. -46.15 % 20.0000 -23.08 % 8.0000 -69.23 %

13,160.00 -11,280.00 18,800.00 -5,640.00 7,520.00 -16,920.00
26.0000

24,440.00

24.0000
213  CONDUIT PIPE 8 IN. DIAM.

1260.0000 L.F. -31.43 % 50.0000 42.86 % 10.0000 -71.43 %

30,240.00 -13,860.00 63,000.00 18,900.00 12,600.00 -31,500.00
35.0000

44,100.00

65.0000
214 TRAFFIC SAFETY DRUM

441.0000 EACH 62.50 % 60.0000 50.00 % 60.0000 50.00 %

28,665.00 11,025.00 26,460.00 8,820.00 26,460.00 8,820.00
40.0000

17,640.00

2.0000
215 SEQUENTIAL ARROW SIGN

3000.0000 HR -50.00 % 5.0000 25.00 % 4.0000 0.00 %

6,000.00 -6,000.00 15,000.00 3,000.00 12,000.00 0.00
4.0000

12,000.00

25,000.0000
216 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 66.67 % 25,000.0000 66.67 % 10,500.0000 -30.00 %

100,000.00 40,000.00 100,000.00 40,000.00 42,000.00 -18,000.00
15,000.0000
60,000.00
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2.0000
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

36000.0000 HR 300.00 % 1.0000 100.00 % 3.5000 600.00 %

72,000.00 54,000.00 36,000.00 18,000.00 126,000.00 108,000.00
0.5000

18,000.00

250.0000
218 TYPE III BARRICADE

74.0000 EACH 42.86 % 300.0000 71.43 % 200.0000 14.29 %

18,500.00 5,550.00 22,200.00 9,250.00 14,800.00 1,850.00
175.0000
12,950.00

31.0000
219 TRAFFIC CONTROL LABOR

11800.0000 HR 14.81 % 30.0000 11.11 % 34.2500 26.85 %

365,800.00 47,200.00 354,000.00 35,400.00 404,150.00 85,550.00
27.0000

318,600.00

40.0000
220 TRAFFIC CONTROL VEHICLE

700.0000 DAY -20.00 % 50.0000 0.00 % 100.0000 100.00 %

28,000.00 -7,000.00 35,000.00 0.00 70,000.00 35,000.00
50.0000

35,000.00

35.0000
221 TRAFFIC CONTROL SUPERVISOR

7000.0000 HR 0.00 % 32.0000 -8.57 % 28.0000 -20.00 %

245,000.00 0.00 224,000.00 -21,000.00 196,000.00 -49,000.00
35.0000

245,000.00

14.0000
222 CONSTRUCTION SIGNS CLASS A

2030.0000 S.F. 16.67 % 25.0000 108.33 % 12.0000 0.00 %

28,420.00 4,060.00 50,750.00 26,390.00 24,360.00 0.00
12.0000

24,360.00

OTHER ITEMS

11.0000
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL

35560.0000 C.Y. 266.67 % 6.0000 100.00 % 5.2500 75.00 %

391,160.00 284,480.00 213,360.00 106,680.00 186,690.00 80,010.00
3.0000

106,680.00

0.4000
224 SHORING OR EXTRA EXCAVATION CLASS B

137410.0000 S.F. -20.00 % 0.5000 0.00 % 0.3800 -24.00 %

54,964.00 -13,741.00 68,705.00 0.00 52,215.80 -16,489.20
0.5000

68,705.00

0.4000
225  SHORING FOR STAGED CONSTRUCTION

12620.0000 S.F. -95.00 % 8.0000 0.00 % 16.0000 100.00 %

5,048.00 -95,912.00 100,960.00 0.00 201,920.00 100,960.00
8.0000

100,960.00

20.0000
226 GRAVEL BACKFILL FOR DRAIN

1767.0000 C.Y. -9.09 % 19.0000 -13.64 % 17.2500 -21.59 %

35,340.00 -3,534.00 33,573.00 -5,301.00 30,480.75 -8,393.25
22.0000

38,874.00
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15.0000
227 WATER

5664.0000 mGAL -25.00 % 20.0000 0.00 % 18.0000 -10.00 %

84,960.00 -28,320.00 113,280.00 0.00 101,952.00 -11,328.00
20.0000

113,280.00

300.0000
228 CONC. CLASS 3000

32.1000 C.Y. 50.00 % 300.0000 50.00 % 105.0000 -47.50 %

9,630.00 3,210.00 9,630.00 3,210.00 3,370.50 -3,049.50
200.0000
6,420.00

500.0000
229 PLUGGING EXISTING PIPE

3.0000 EACH 1,150.00 % 200.0000 400.00 % 425.0000 962.50 %

1,500.00 1,380.00 600.00 480.00 1,275.00 1,155.00
40.0000
120.00

230 STRUCTURE SURVEYING
L.S. 19.42 % 49.28 % 19.42 %

200,000.00 32,530.00 250,000.00 82,530.00 200,000.00 32,530.00167,470.00

280.0000
231 MONUMENT CASE AND COVER

14.0000 EACH 40.00 % 250.0000 25.00 % 250.0000 25.00 %

3,920.00 1,120.00 3,500.00 700.00 3,500.00 700.00
200.0000
2,800.00

232  ADJUST MONUMENT CASE AND COVER
L.S. 340.00 % 100.00 % 50.00 %

4,400.00 3,400.00 2,000.00 1,000.00 1,500.00 500.001,000.00

22.0000
233 CEMENT CONC. SIDEWALK

5403.0000 S.Y. 57.14 % 20.0000 42.86 % 20.0000 42.86 %

118,866.00 43,224.00 108,060.00 32,418.00 108,060.00 32,418.00
14.0000

75,642.00

35.0000
234 CONC. SLOPE PROTECTION

2658.0000 S.Y. 16.67 % 40.0000 33.33 % 35.0000 16.67 %

93,030.00 13,290.00 106,320.00 26,580.00 93,030.00 13,290.00
30.0000

79,740.00

35.0000
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

317.0000 S.Y. -12.50 % 40.0000 0.00 % 30.0000 -25.00 %

11,095.00 -1,585.00 12,680.00 0.00 9,510.00 -3,170.00
40.0000

12,680.00

5.5000
236 CHAIN LINK FENCE TYPE 3

7110.0000 L.F. -35.29 % 7.0000 -17.65 % 5.7500 -32.35 %

39,105.00 -21,330.00 49,770.00 -10,665.00 40,882.50 -19,552.50
8.5000

60,435.00

11.5500
237  COATED CHAIN LINK FENCE TYPE 3

940.0000 L.F. -3.75 % 11.0000 -8.33 % 10.2500 -14.58 %

10,857.00 -423.00 10,340.00 -940.00 9,635.00 -1,645.00
12.0000

11,280.00
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185.0000
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

63.0000 EACH 54.17 % 125.0000 4.17 % 120.0000 0.00 %

11,655.00 4,095.00 7,875.00 315.00 7,560.00 0.00
120.0000
7,560.00

285.0000
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH 18.75 % 135.0000 -43.75 % 220.0000 -8.33 %

2,565.00 405.00 1,215.00 -945.00 1,980.00 -180.00
240.0000
2,160.00

866.0000
240 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH -13.40 % 900.0000 -10.00 % 1,400.0000 40.00 %

866.00 -134.00 900.00 -100.00 1,400.00 400.00
1,000.0000
1,000.00

1,232.0000
241  COATED DOUBLE 20 FT. CHAIN LINK GATE

2.0000 EACH 12.00 % 1,200.0000 9.09 % 1,700.0000 54.55 %

2,464.00 264.00 2,400.00 200.00 3,400.00 1,200.00
1,100.0000
2,200.00

14.0000
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

20060.0000 C.Y. 86.67 % 19.0000 153.33 % 15.2500 103.33 %

280,840.00 130,390.00 381,140.00 230,690.00 305,915.00 155,465.00
7.5000

150,450.00

350.0000
243 ABANDON EXISTING MANHOLE

65.0000 EACH 0.00 % 300.0000 -14.29 % 110.0000 -68.57 %

22,750.00 0.00 19,500.00 -3,250.00 7,150.00 -15,600.00
350.0000
22,750.00

800.0000
244 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 300.00 % 500.0000 150.00 % 280.0000 40.00 %

7,200.00 5,400.00 4,500.00 2,700.00 2,520.00 720.00
200.0000
1,800.00

300.0000
245 ADJUST MANHOLE

29.0000 EACH -25.00 % 200.0000 -50.00 % 410.0000 2.50 %

8,700.00 -2,900.00 5,800.00 -5,800.00 11,890.00 290.00
400.0000
11,600.00

2,000.0000
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1

5.0000 EACH 14.29 % 2,000.0000 14.29 % 2,100.0000 20.00 %

10,000.00 1,250.00 10,000.00 1,250.00 10,500.00 1,750.00
1,750.0000
8,750.00

1,850.0000
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3

7.0000 EACH 5.71 % 2,000.0000 14.29 % 2,400.0000 37.14 %

12,950.00 700.00 14,000.00 1,750.00 16,800.00 4,550.00
1,750.0000
12,250.00

2,500.0000
248 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 0.00 % 3,000.0000 20.00 % 3,400.0000 36.00 %

5,000.00 0.00 6,000.00 1,000.00 6,800.00 1,800.00
2,500.0000
5,000.00
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4,000.0000
249  MANHOLE 60 IN. DIAM. TYPE 1

2.0000 EACH -33.33 % 3,000.0000 -50.00 % 4,000.0000 -33.33 %

8,000.00 -4,000.00 6,000.00 -6,000.00 8,000.00 -4,000.00
6,000.0000
12,000.00

4,000.0000
250  MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -33.33 % 3,500.0000 -41.67 % 4,200.0000 -30.00 %

4,000.00 -2,000.00 3,500.00 -2,500.00 4,200.00 -1,800.00
6,000.0000
6,000.00

8,000.0000
251 MANHOLE 96 IN. DIAM. TYPE 2

2.0000 EACH -27.27 % 8,000.0000 -27.27 % 10,500.0000 -4.55 %

16,000.00 -6,000.00 16,000.00 -6,000.00 21,000.00 -1,000.00
11,000.0000
22,000.00

200.0000
252 ADJUST CATCH BASIN

17.0000 EACH -20.00 % 200.0000 -20.00 % 260.0000 4.00 %

3,400.00 -850.00 3,400.00 -850.00 4,420.00 170.00
250.0000
4,250.00

375.0000
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

50.0000 EACH 25.00 % 300.0000 0.00 % 160.0000 -46.67 %

18,750.00 3,750.00 15,000.00 0.00 8,000.00 -7,000.00
300.0000
15,000.00

254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 128.57 % 128.57 % 265.71 %

10,000.00 5,625.00 10,000.00 5,625.00 16,000.00 11,625.004,375.00
255  ADJUST VALVE BOX

L.S. 62.50 % 87.50 % -6.25 %

2,600.00 1,000.00 3,000.00 1,400.00 1,500.00 -100.001,600.00
256 FORCE ACCOUNT DETOUR MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
257 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00
258 TRIMMING AND CLEANUP

L.S. -66.00 % 0.00 % 175.00 %

6,800.00 -13,200.00 20,000.00 0.00 55,000.00 35,000.0020,000.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
260 FIELD OFFICE BUILDING

L.S. -25.00 % 50.00 % 75.00 %

15,000.00 -5,000.00 30,000.00 10,000.00 35,000.00 15,000.0020,000.00

6.0000
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20.0000 S.Y. 50.00 % 15.0000 275.00 % 4.6000 15.00 %

120.00 40.00 300.00 220.00 92.00 12.00
4.0000
80.00

2.0000
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

14220.0000 L.F. -42.86 % 4.0000 14.29 % 4.0000 14.29 %

28,440.00 -21,330.00 56,880.00 7,110.00 56,880.00 7,110.00
3.5000

49,770.00

3.0000
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

24470.0000 S.Y. 200.00 % 2.0000 100.00 % 2.0000 100.00 %

73,410.00 48,940.00 48,940.00 24,470.00 48,940.00 24,470.00
1.0000

24,470.00

2.0000
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1110.0000 S.Y. -33.33 % 2.0000 -33.33 % 4.2500 41.67 %

2,220.00 -1,110.00 2,220.00 -1,110.00 4,717.50 1,387.50
3.0000

3,330.00

4.0000
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2500.0000 S.Y. 60.00 % 5.0000 100.00 % 4.2500 70.00 %

10,000.00 3,750.00 12,500.00 6,250.00 10,625.00 4,375.00
2.5000

6,250.00

6.0000
266 TEMPORARY GEOSYNTHETIC RETAINING WALL

38510.0000 S.F. 100.00 % 8.0000 166.67 % 6.1000 103.33 %

231,060.00 115,530.00 308,080.00 192,550.00 234,911.00 119,381.00
3.0000

115,530.00

225.0000
267 MAILBOX SUPPORT TYPE 1-S

10.0000 EACH 50.00 % 200.0000 33.33 % 250.0000 66.67 %

2,250.00 750.00 2,000.00 500.00 2,500.00 1,000.00
150.0000
1,500.00

300.0000
268 MAILBOX SUPPORT TYPE 2

5.0000 EACH 50.00 % 200.0000 0.00 % 250.0000 25.00 %

1,500.00 500.00 1,000.00 0.00 1,250.00 250.00
200.0000
1,000.00

370.0000
269  SOIL NAIL

483.0000 EACH 5.71 % 400.0000 14.29 % 500.0000 42.86 %

178,710.00 9,660.00 193,200.00 24,150.00 241,500.00 72,450.00
350.0000

169,050.00

5.0000
270  REINFORCING MAT AND MESH

3460.0000 S.Y. -37.50 % 5.0000 -37.50 % 23.0000 187.50 %

17,300.00 -10,380.00 17,300.00 -10,380.00 79,580.00 51,900.00
8.0000

27,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,500.0000
271  VERIFICATION TEST

7.0000 EACH 0.00 % 1,500.0000 0.00 % 2,500.0000 66.67 %

10,500.00 0.00 10,500.00 0.00 17,500.00 7,000.00
1,500.0000
10,500.00

18.0000
272  NOISE BARRIER TYPE 11

47418.0000 S.F. 28.57 % 14.0000 0.00 % 16.0000 14.29 %

853,524.00 189,672.00 663,852.00 0.00 758,688.00 94,836.00
14.0000

663,852.00

30.0000
273  EXTRA SHAFT DEPTH FOR NOISE BARRIER

76.0000 L.F. 50.00 % 10.0000 -50.00 % 90.0000 350.00 %

2,280.00 760.00 760.00 -760.00 6,840.00 5,320.00
20.0000
1,520.00

21.0000
274  NOISE BARRIER TYPE 14

21868.0000 S.F. 31.25 % 14.0000 -12.50 % 15.0000 -6.25 %

459,228.00 109,340.00 306,152.00 -43,736.00 328,020.00 -21,868.00
16.0000

349,888.00
275  RAILROAD REALIGNMENT

L.S. -51.60 % -43.53 % -47.57 %

120,000.00 -127,937.90 140,000.00 -107,937.90 130,000.00 -117,937.90247,937.90

1,000.0000
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER

1.0000 EACH -16.67 % 500.0000 -58.33 % 1,100.0000 -8.33 %

1,000.00 -200.00 500.00 -700.00 1,100.00 -100.00
1,200.0000
1,200.00

19.0000
277  STRUCTURAL EARTH WALL - 9S

3981.0000 S.F. -13.64 % 18.0000 -18.18 % 18.0000 -18.18 %

75,639.00 -11,943.00 71,658.00 -15,924.00 71,658.00 -15,924.00
22.0000

87,582.00

19.0000
278  STRUCTURAL EARTH WALL - 10S

1943.0000 S.F. -13.64 % 18.0000 -18.18 % 18.0000 -18.18 %

36,917.00 -5,829.00 34,974.00 -7,772.00 34,974.00 -7,772.00
22.0000

42,746.00

19.0000
279  STRUCTURAL EARTH WALL - 16S

4896.0000 S.F. -13.64 % 18.0000 -18.18 % 18.0000 -18.18 %

93,024.00 -14,688.00 88,128.00 -19,584.00 88,128.00 -19,584.00
22.0000

107,712.00

19.0000
280  STRUCTURAL EARTH WALL - 22S

3195.0000 S.F. -13.64 % 18.0000 -18.18 % 18.0000 -18.18 %

60,705.00 -9,585.00 57,510.00 -12,780.00 57,510.00 -12,780.00
22.0000

70,290.00

19.0000
281  STRUCTURAL EARTH WALL - 2N

10620.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

201,780.00 -31,860.00 212,400.00 -21,240.00 191,160.00 -42,480.00
22.0000

233,640.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION MAX J. KUNEY COMPANY
600 SE ASSEMBLY AVE SUITE 230 120 N RALPH ST
98661-5883 INCORRECT FED ID # 99202-4795

PROJECT : VANCOUVER   WA  986618018 RENTON   WA   80570940 SPOKANE   WA  992020008

COUNTY(S) :CLARK CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : NO!!!! CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

19.0000
282  STRUCTURAL EARTH WALL - 3N

2480.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

47,120.00 -7,440.00 49,600.00 -4,960.00 44,640.00 -9,920.00
22.0000

54,560.00

19.0000
283  STRUCTURAL EARTH WALL - 4N

5980.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

113,620.00 -17,940.00 119,600.00 -11,960.00 107,640.00 -23,920.00
22.0000

131,560.00

19.0000
284  STRUCTURAL EARTH WALL - 5N

5710.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

108,490.00 -17,130.00 114,200.00 -11,420.00 102,780.00 -22,840.00
22.0000

125,620.00

19.0000
285  STRUCTURAL EARTH WALL - 6N

2790.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

53,010.00 -8,370.00 55,800.00 -5,580.00 50,220.00 -11,160.00
22.0000

61,380.00

19.0000
286  STRUCTURAL EARTH WALL - 7N

11600.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

220,400.00 -34,800.00 232,000.00 -23,200.00 208,800.00 -46,400.00
22.0000

255,200.00

19.0000
287  STRUCTURAL EARTH WALL - 8N

5330.0000 S.F. -13.64 % 20.0000 -9.09 % 18.0000 -18.18 %

101,270.00 -15,990.00 106,600.00 -10,660.00 95,940.00 -21,320.00
22.0000

117,260.00

50.0000
288  PEDESTRIAN HANDRAIL

296.0000 L.F. 150.00 % 40.0000 100.00 % 55.0000 175.00 %

14,800.00 8,880.00 11,840.00 5,920.00 16,280.00 10,360.00
20.0000
5,920.00

65.0000
289  PEDESTRIAN RAILING

370.0000 L.F. 116.67 % 50.0000 66.67 % 60.0000 100.00 %

24,050.00 12,950.00 18,500.00 7,400.00 22,200.00 11,100.00
30.0000

11,100.00

$41,107,090.50 8.27% $42,218,824.00 11.19% $42,459,902.20 11.83%$37,968,578.90CONTRACT TOTAL

$42,459,902.20$41,107,090.50 $42,218,824.00BASE TOTAL 8.27% 11.19% 11.83%$37,968,578.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

BALFOUR BEATTY CONSTRUCTION, I F.E. WARD/ELTING, A JOINT VENT KIEWIT PACIFIC CO.
2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 17.00 % 13.86 % 26.29 %

4,095,000.00 595,000.00 3,985,000.00 485,000.00 4,420,000.00 920,000.003,500,000.00

5,000.0000
2 CLEARING AND GRUBBING

33.1000 ACRE 233.33 % 2,000.0000 33.33 % 1,500.0000 0.00 %

165,500.00 115,850.00 66,200.00 16,550.00 49,650.00 0.00
1,500.0000
49,650.00

100.0000
3 REMOVING DRAINAGE STRUCTURE

181.0000 EACH -37.50 % 300.0000 87.50 % 150.0000 -6.25 %

18,100.00 -10,860.00 54,300.00 25,340.00 27,150.00 -1,810.00
160.0000
28,960.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 85.93 % 135.51 % 120.02 %

60,000.00 27,730.00 76,000.00 43,730.00 71,000.00 38,730.0032,270.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13

L.S. 45.16 % -39.52 % -43.55 %

180,000.00 56,000.00 75,000.00 -49,000.00 70,000.00 -54,000.00124,000.00
6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15

L.S. -19.35 % 101.61 % -19.35 %

100,000.00 -24,000.00 250,000.00 126,000.00 100,000.00 -24,000.00124,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16

L.S. 88.68 % 183.02 % -52.83 %

100,000.00 47,000.00 150,000.00 97,000.00 25,000.00 -28,000.0053,000.00
8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17

L.S. 40.00 % 100.00 % -8.00 %

70,000.00 20,000.00 100,000.00 50,000.00 46,000.00 -4,000.0050,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18

L.S. 200.00 % 250.00 % 100.00 %

150,000.00 100,000.00 175,000.00 125,000.00 100,000.00 50,000.0050,000.00

20.0000
10 REMOVING CEMENT CONC. SIDEWALK

260.0000 S.Y. 400.00 % 20.0000 400.00 % 2.5000 -37.50 %

5,200.00 4,160.00 5,200.00 4,160.00 650.00 -390.00
4.0000

1,040.00

1.5000
11 REMOVING CEMENT CONC. CURB

5750.0000 L.F. -50.00 % 2.0000 -33.33 % 1.0000 -66.67 %

8,625.00 -8,625.00 11,500.00 -5,750.00 5,750.00 -11,500.00
3.0000

17,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

BALFOUR BEATTY CONSTRUCTION, I F.E. WARD/ELTING, A JOINT VENT KIEWIT PACIFIC CO.
2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING CEMENT CONC. GUTTER

2680.0000 L.F. -33.33 % 2.0000 -33.33 % 1.6500 -45.00 %

5,360.00 -2,680.00 5,360.00 -2,680.00 4,422.00 -3,618.00
3.0000

8,040.00

1.0000
13 REMOVING ASPHALT CONC. PAVEMENT

27160.0000 S.Y. -50.00 % 5.0000 150.00 % 1.0000 -50.00 %

27,160.00 -27,160.00 135,800.00 81,480.00 27,160.00 -27,160.00
2.0000

54,320.00

3.0000
14 REMOVING ASPHALT CONC. CURB

390.0000 L.F. 100.00 % 1.0000 -33.33 % 1.5000 0.00 %

1,170.00 585.00 390.00 -195.00 585.00 0.00
1.5000
585.00

10.0000
15 REMOVING CONC. BARRIER

510.0000 L.F. 300.00 % 3.0000 20.00 % 5.0000 100.00 %

5,100.00 3,825.00 1,530.00 255.00 2,550.00 1,275.00
2.5000

1,275.00

6.0000
16 REMOVING TRAFFIC CURB

130.0000 L.F. 200.00 % 2.0000 0.00 % 2.0000 0.00 %

780.00 520.00 260.00 0.00 260.00 0.00
2.0000
260.00

2.0000
17 REMOVING BEAM GUARDRAIL

9390.0000 L.F. 0.00 % 2.0000 0.00 % 6.0000 200.00 %

18,780.00 0.00 18,780.00 0.00 56,340.00 37,560.00
2.0000

18,780.00

200.0000
18 REMOVING BEAM GUARDRAIL ANCHOR

37.0000 EACH 14.29 % 200.0000 14.29 % 300.0000 71.43 %

7,400.00 925.00 7,400.00 925.00 11,100.00 4,625.00
175.0000
6,475.00

0.5000
19 REMOVING PAINT STRIPE

95190.0000 L.F. 100.00 % 0.4000 60.00 % 0.5000 100.00 %

47,595.00 23,797.50 38,076.00 14,278.50 47,595.00 23,797.50
0.2500

23,797.50
20 REMOVING RAISED PAVEMENT MARKER

L.S. 102.38 % 114.29 % 376.19 %

8,500.00 4,300.00 9,000.00 4,800.00 20,000.00 15,800.004,200.00
21 FORCE ACCOUNT REMOVING OBSTRUCTION

EST. 0.00 % 0.00 % 0.00 %

74,000.00 74,000.00 74,000.0074,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

BALFOUR BEATTY CONSTRUCTION, I F.E. WARD/ELTING, A JOINT VENT KIEWIT PACIFIC CO.
2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
22 REMOVING CHAIN LINK FENCE

10030.0000 L.F. 400.00 % 1.0000 0.00 % 2.0000 100.00 %

50,150.00 40,120.00 10,030.00 0.00 20,060.00 10,030.00
1.0000

10,030.00

GRADING

5.7000
23 ROADWAY EXCAVATION INCL. HAUL

257080.0000 C.Y. 62.86 % 8.5000 142.86 % 7.5000 114.29 %

1,465,356.00 565,576.00 2,185,180.00 1,285,400.00 1,928,100.00 1,028,320.00
3.5000

899,780.00

5.0000
24 SELECT BORROW INCL. HAUL

3675.0000 C.Y. -50.00 % 20.0000 100.00 % 26.0000 160.00 %

18,375.00 -18,375.00 73,500.00 36,750.00 95,550.00 58,800.00
10.0000

36,750.00

29.0000
25 GRAVEL BORROW INCL. HAUL

11100.0000 C.Y. 286.67 % 16.0000 113.33 % 18.0000 140.00 %

321,900.00 238,650.00 177,600.00 94,350.00 199,800.00 116,550.00
7.5000

83,250.00

2.5000
26 EMBANKMENT COMPACTION

254160.0000 C.Y. 400.00 % 1.5000 200.00 % 0.0500 -90.00 %

635,400.00 508,320.00 381,240.00 254,160.00 12,708.00 -114,372.00
0.5000

127,080.00
27 FORCE ACCOUNT FINAL CONTOURS

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

15.0000
28  POND EXCAVATION INCL. HAUL

19410.0000 C.Y. 275.00 % 10.0000 150.00 % 8.0000 100.00 %

291,150.00 213,510.00 194,100.00 116,460.00 155,280.00 77,640.00
4.0000

77,640.00

6.0000
29  GEOSYNTHETIC REINFORCED SLOPE

18690.0000 S.F. 20.00 % 3.0000 -40.00 % 4.0000 -20.00 %

112,140.00 18,690.00 56,070.00 -37,380.00 74,760.00 -18,690.00
5.0000

93,450.00

DRAINAGE

1,600.0000
30 CONCRETE INLET

63.0000 EACH 166.67 % 500.0000 -16.67 % 800.0000 33.33 %

100,800.00 63,000.00 31,500.00 -6,300.00 50,400.00 12,600.00
600.0000
37,800.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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DRAINAGE

1,600.0000
31 GRATE INLET TYPE 1 OR 2

8.0000 EACH -20.00 % 1,800.0000 -10.00 % 1,750.0000 -12.50 %

12,800.00 -3,200.00 14,400.00 -1,600.00 14,000.00 -2,000.00
2,000.0000
16,000.00

10.0000
32  CEMENT CONC. GUTTER

310.0000 L.F. 25.00 % 12.0000 50.00 % 16.0000 100.00 %

3,100.00 620.00 3,720.00 1,240.00 4,960.00 2,480.00
8.0000

2,480.00

80.0000
33 HAND PLACED RIPRAP

285.0000 C.Y. 100.00 % 50.0000 25.00 % 150.0000 275.00 %

22,800.00 11,400.00 14,250.00 2,850.00 42,750.00 31,350.00
40.0000

11,400.00

40.0000
34 LIGHT LOOSE RIPRAP

1278.0000 C.Y. 185.71 % 25.0000 78.57 % 30.0000 114.29 %

51,120.00 33,228.00 31,950.00 14,058.00 38,340.00 20,448.00
14.0000

17,892.00

2.0000
35 UNDERDRAIN PIPE 6 IN. DIAM.

34160.0000 L.F. -52.94 % 7.0000 64.71 % 2.0000 -52.94 %

68,320.00 -76,860.00 239,120.00 93,940.00 68,320.00 -76,860.00
4.2500

145,180.00

3.0000
36 UNDERDRAIN PIPE 8 IN. DIAM.

660.0000 L.F. -50.00 % 9.0000 50.00 % 2.9000 -51.67 %

1,980.00 -1,980.00 5,940.00 1,980.00 1,914.00 -2,046.00
6.0000

3,960.00

3.0000
37 DRAIN PIPE 6 IN. DIAM.

1400.0000 L.F. -50.00 % 7.0000 16.67 % 6.4000 6.67 %

4,200.00 -4,200.00 9,800.00 1,400.00 8,960.00 560.00
6.0000

8,400.00

3.0000
38 DRAIN PIPE 8 IN. DIAM.

984.0000 L.F. -70.00 % 9.0000 -10.00 % 7.0000 -30.00 %

2,952.00 -6,888.00 8,856.00 -984.00 6,888.00 -2,952.00
10.0000
9,840.00

13.0000
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1102.0000 L.F. -35.00 % 15.0000 -25.00 % 9.0000 -55.00 %

14,326.00 -7,714.00 16,530.00 -5,510.00 9,918.00 -12,122.00
20.0000

22,040.00

80.0000
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.

255.0000 L.F. 14.29 % 60.0000 -14.29 % 42.0000 -40.00 %

20,400.00 2,550.00 15,300.00 -2,550.00 10,710.00 -7,140.00
70.0000

17,850.00

50.0000
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION

185.0000 EACH 66.67 % 50.0000 66.67 % 190.0000 533.33 %

9,250.00 3,700.00 9,250.00 3,700.00 35,150.00 29,600.00
30.0000
5,550.00
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DRAINAGE

750.0000
42  CHECK VALVE 18 IN. DIAM.

1.0000 EACH -79.17 % 500.0000 -86.11 % 6,200.0000 72.22 %

750.00 -2,850.00 500.00 -3,100.00 6,200.00 2,600.00
3,600.0000
3,600.00

6.0000
43  TRENCH DRAIN

297.0000 L.F. -85.00 % 20.0000 -50.00 % 45.0000 12.50 %

1,782.00 -10,098.00 5,940.00 -5,940.00 13,365.00 1,485.00
40.0000

11,880.00

STORM SEWER

1,500.0000
44 CATCH BASIN TYPE 1L

17.0000 EACH 81.82 % 750.0000 -9.09 % 815.0000 -1.21 %

25,500.00 11,475.00 12,750.00 -1,275.00 13,855.00 -170.00
825.0000
14,025.00

1,000.0000
45 CATCH BASIN TYPE 1

116.0000 EACH 53.85 % 850.0000 30.77 % 705.0000 8.46 %

116,000.00 40,600.00 98,600.00 23,200.00 81,780.00 6,380.00
650.0000
75,400.00

3,000.0000
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH 20.00 % 4,100.0000 64.00 % 3,600.0000 44.00 %

3,000.00 500.00 4,100.00 1,600.00 3,600.00 1,100.00
2,500.0000
2,500.00

1,500.0000
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P

1.0000 EACH 50.00 % 600.0000 -40.00 % 800.0000 -20.00 %

1,500.00 500.00 600.00 -400.00 800.00 -200.00
1,000.0000
1,000.00

2,000.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM.

83.0000 EACH 53.85 % 1,700.0000 30.77 % 1,300.0000 0.00 %

166,000.00 58,100.00 141,100.00 33,200.00 107,900.00 0.00
1,300.0000
107,900.00

2,100.0000
49 CATCH BASIN TYPE 2 54 IN. DIAM.

18.0000 EACH 23.53 % 2,500.0000 47.06 % 1,520.0000 -10.59 %

37,800.00 7,200.00 45,000.00 14,400.00 27,360.00 -3,240.00
1,700.0000
30,600.00

2,700.0000
50 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 12.50 % 4,000.0000 66.67 % 4,500.0000 87.50 %

5,400.00 600.00 8,000.00 3,200.00 9,000.00 4,200.00
2,400.0000
4,800.00

2.0000
51 TESTING STORM SEWER PIPE

35350.0000 L.F. 100.00 % 1.0000 0.00 % 1.4000 40.00 %

70,700.00 35,350.00 35,350.00 0.00 49,490.00 14,140.00
1.0000

35,350.00
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STORM SEWER

22.0000
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

70.0000 L.F. 69.23 % 20.0000 53.85 % 10.0000 -23.08 %

1,540.00 630.00 1,400.00 490.00 700.00 -210.00
13.0000
910.00

13.0000
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

17795.0000 L.F. -18.75 % 20.0000 25.00 % 10.0000 -37.50 %

231,335.00 -53,385.00 355,900.00 71,180.00 177,950.00 -106,770.00
16.0000

284,720.00

17.0000
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

1843.0000 L.F. -5.56 % 22.0000 22.22 % 11.0000 -38.89 %

31,331.00 -1,843.00 40,546.00 7,372.00 20,273.00 -12,901.00
18.0000

33,174.00

18.0000
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

5569.0000 L.F. -10.00 % 25.0000 25.00 % 12.0000 -40.00 %

100,242.00 -11,138.00 139,225.00 27,845.00 66,828.00 -44,552.00
20.0000

111,380.00

32.0000
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.

1370.0000 L.F. 45.45 % 30.0000 36.36 % 19.0000 -13.64 %

43,840.00 13,700.00 41,100.00 10,960.00 26,030.00 -4,110.00
22.0000

30,140.00

28.0000
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

2435.0000 L.F. 12.00 % 35.0000 40.00 % 19.0000 -24.00 %

68,180.00 7,305.00 85,225.00 24,350.00 46,265.00 -14,610.00
25.0000

60,875.00

35.0000
58 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

175.0000 L.F. 29.63 % 23.0000 -14.81 % 9.0000 -66.67 %

6,125.00 1,400.00 4,025.00 -700.00 1,575.00 -3,150.00
27.0000
4,725.00

50.0000
59 CL. II REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

2267.0000 L.F. 25.00 % 50.0000 25.00 % 31.0000 -22.50 %

113,350.00 22,670.00 113,350.00 22,670.00 70,277.00 -20,403.00
40.0000

90,680.00

60.0000
60 CL. II REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1455.0000 L.F. 20.00 % 60.0000 20.00 % 32.0000 -36.00 %

87,300.00 14,550.00 87,300.00 14,550.00 46,560.00 -26,190.00
50.0000

72,750.00

115.0000
61 CL. II REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.

411.0000 L.F. 53.33 % 100.0000 33.33 % 75.0000 0.00 %

47,265.00 16,440.00 41,100.00 10,275.00 30,825.00 0.00
75.0000

30,825.00

15.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1218.0000 L.F. -46.43 % 28.0000 0.00 % 14.0000 -50.00 %

18,270.00 -15,834.00 34,104.00 0.00 17,052.00 -17,052.00
28.0000

34,104.00
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STORM SEWER

40.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

316.0000 L.F. -20.00 % 50.0000 0.00 % 25.0000 -50.00 %

12,640.00 -3,160.00 15,800.00 0.00 7,900.00 -7,900.00
50.0000

15,800.00

85.0000
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

15.0000 L.F. 41.67 % 75.0000 25.00 % 40.0000 -33.33 %

1,275.00 375.00 1,125.00 225.00 600.00 -300.00
60.0000
900.00

SANITARY SEWER

2.0000
65 TESTING SEWER PIPE

444.0000 L.F. 33.33 % 2.0000 33.33 % 5.0000 233.33 %

888.00 222.00 888.00 222.00 2,220.00 1,554.00
1.5000
666.00

85.0000
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

444.0000 L.F. 142.86 % 50.0000 42.86 % 70.0000 100.00 %

37,740.00 22,200.00 22,200.00 6,660.00 31,080.00 15,540.00
35.0000

15,540.00

WATER LINES

1,000.0000
67 BLOWOFF ASSEMBLY

2.0000 EACH 25.00 % 600.0000 -25.00 % 900.0000 12.50 %

2,000.00 400.00 1,200.00 -400.00 1,800.00 200.00
800.0000
1,600.00

60.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

250.0000 L.F. 20.00 % 55.0000 10.00 % 80.0000 60.00 %

15,000.00 2,500.00 13,750.00 1,250.00 20,000.00 7,500.00
50.0000

12,500.00

STRUCTURE

10.0000
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL

28450.0000 C.Y. 11.11 % 8.0000 -11.11 % 20.0000 122.22 %

284,500.00 28,450.00 227,600.00 -28,450.00 569,000.00 312,950.00
9.0000

256,050.00
70 SHORING OR EXTRA EXCAVATION CL. A

L.S. 108.10 % 276.06 % 316.20 %

700,000.00 363,620.50 1,265,000.00 928,620.50 1,400,000.00 1,063,620.50336,379.50
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STRUCTURE

30.0000
71 GRAVEL BACKFILL FOR WALL

13700.0000 C.Y. 275.00 % 32.0000 300.00 % 30.0000 275.00 %

411,000.00 301,400.00 438,400.00 328,800.00 411,000.00 301,400.00
8.0000

109,600.00

20,000.0000
72 FURNISHING AND DRIVING CONCRETE TEST PILE

6.0000 EACH 400.00 % 7,500.0000 87.50 % 10,000.0000 150.00 %

120,000.00 96,000.00 45,000.00 21,000.00 60,000.00 36,000.00
4,000.0000
24,000.00

30.0000
73 FURNISHING CONC. PILING 12 IN. DIAM.

2500.0000 L.F. 0.00 % 26.0000 -13.33 % 50.0000 66.67 %

75,000.00 0.00 65,000.00 -10,000.00 125,000.00 50,000.00
30.0000

75,000.00

40.0000
74 FURNISHING CONC. PILING 24 IN. DIAM.

10400.0000 L.F. 33.33 % 51.0000 70.00 % 75.0000 150.00 %

416,000.00 104,000.00 530,400.00 218,400.00 780,000.00 468,000.00
30.0000

312,000.00

1,000.0000
75 DRIVING CONC. PILE 12 IN. DIAM.

71.0000 EACH 100.00 % 600.0000 20.00 % 1,200.0000 140.00 %

71,000.00 35,500.00 42,600.00 7,100.00 85,200.00 49,700.00
500.0000
35,500.00

1,500.0000
76 DRIVING CONC. PILE 24 IN. DIAM.

220.0000 EACH 200.00 % 700.0000 40.00 % 1,700.0000 240.00 %

330,000.00 220,000.00 154,000.00 44,000.00 374,000.00 264,000.00
500.0000

110,000.00

0.7000
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2090.0000 LB. -30.00 % 0.7500 -25.00 % 0.6500 -35.00 %

1,463.00 -627.00 1,567.50 -522.50 1,358.50 -731.50
1.0000

2,090.00

0.5000
78 ST. REINF. BAR FOR BRIDGE

1080710.0000 LB. 11.11 % 0.4000 -11.11 % 0.4000 -11.11 %

540,355.00 54,035.50 432,284.00 -54,035.50 432,284.00 -54,035.50
0.4500

486,319.50

0.5000
79 ST. REINF. BAR FOR RETAINING WALL

328790.0000 LB. 11.11 % 0.4000 -11.11 % 0.4000 -11.11 %

164,395.00 16,439.50 131,516.00 -16,439.50 131,516.00 -16,439.50
0.4500

147,955.50

0.6000
80 ST. REINF. BAR FOR SHAFT

226050.0000 LB. 33.33 % 0.4000 -11.11 % 0.4000 -11.11 %

135,630.00 33,907.50 90,420.00 -11,302.50 90,420.00 -11,302.50
0.4500

101,722.50

0.5000
81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1N

135000.0000 LB. 11.11 % 0.4500 0.00 % 0.4000 -11.11 %

67,500.00 6,750.00 60,750.00 0.00 54,000.00 -6,750.00
0.4500

60,750.00
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0.5000
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N

62000.0000 LB. 11.11 % 0.4500 0.00 % 0.4000 -11.11 %

31,000.00 3,100.00 27,900.00 0.00 24,800.00 -3,100.00
0.4500

27,900.00

280.0000
83 CONC. CLASS 4000 FOR RETAINING WALL

4898.6000 C.Y. -20.00 % 305.0000 -12.86 % 300.0000 -14.29 %

1,371,608.00 -342,902.00 1,494,073.00 -220,437.00 1,469,580.00 -244,930.00
350.0000

1,714,510.00

400.0000
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N

1820.0000 C.Y. 14.29 % 475.0000 35.71 % 400.0000 14.29 %

728,000.00 91,000.00 864,500.00 227,500.00 728,000.00 91,000.00
350.0000

637,000.00

600.0000
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N

830.0000 C.Y. 71.43 % 550.0000 57.14 % 500.0000 42.86 %

498,000.00 207,500.00 456,500.00 166,000.00 415,000.00 124,500.00
350.0000

290,500.00

240.0000
86 CONC. CLASS 4000 FOR BRIDGE

5742.0000 C.Y. -31.43 % 300.0000 -14.29 % 300.0000 -14.29 %

1,378,080.00 -631,620.00 1,722,600.00 -287,100.00 1,722,600.00 -287,100.00
350.0000

2,009,700.00
87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

3,500.0000
88 FABRIC PAD BEARING - SUPERSTR.

56.0000 EACH 250.00 % 1,000.0000 0.00 % 3,000.0000 200.00 %

196,000.00 140,000.00 56,000.00 0.00 168,000.00 112,000.00
1,000.0000
56,000.00

7,000.0000
89 ROCKER BEARING - SUPERSTR.

8.0000 EACH 40.00 % 6,500.0000 30.00 % 9,000.0000 80.00 %

56,000.00 16,000.00 52,000.00 12,000.00 72,000.00 32,000.00
5,000.0000
40,000.00

90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 19.57 % 30.43 % -2.17 %

1,100,000.00 180,000.00 1,200,000.00 280,000.00 900,000.00 -20,000.00920,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15

L.S. -11.58 % 8.52 % 12.54 %

1,100,000.00 -144,000.00 1,350,000.00 106,000.00 1,400,000.00 156,000.001,244,000.00
92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17

L.S. 34.77 % 88.68 % 54.99 %

500,000.00 129,000.00 700,000.00 329,000.00 575,000.00 204,000.00371,000.00
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TOTAL AMOUNT

STRUCTURE
93 SUPERSTRUCTURE DT LINE U'XING

L.S. 16.28 % 16.28 % 4.65 %

250,000.00 35,000.00 250,000.00 35,000.00 225,000.00 10,000.00215,000.00
94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W

L.S. -24.75 % -11.88 % 2.97 %

1,900,000.00 -625,000.00 2,225,000.00 -300,000.00 2,600,000.00 75,000.002,525,000.00
95 ROADWAY DECK CCRR U'XING BRIDGE NO. 5/16

L.S. 75.00 % 75.00 % 12.50 %

350,000.00 150,000.00 350,000.00 150,000.00 225,000.00 25,000.00200,000.00

60.0000
96 TRAFFIC BARRIER

8318.0000 L.F. -7.69 % 60.0000 -7.69 % 55.0000 -15.38 %

499,080.00 -41,590.00 499,080.00 -41,590.00 457,490.00 -83,180.00
65.0000

540,670.00

60.0000
97  CABLE RAIL FOR WALL 14S

167.0000 L.F. 71.43 % 15.0000 -57.14 % 30.0000 -14.29 %

10,020.00 4,175.00 2,505.00 -3,340.00 5,010.00 -835.00
35.0000
5,845.00

98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. -41.18 % -55.88 % -26.47 %

20,000.00 -14,000.00 15,000.00 -19,000.00 25,000.00 -9,000.0034,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE

L.S. -37.37 % -0.84 % -0.84 %

600,000.00 -358,000.00 950,000.00 -8,000.00 950,000.00 -8,000.00958,000.00

15.0000
100  TUNNEL WATERPROOFING

422.0000 S.Y. -85.00 % 30.0000 -70.00 % 30.0000 -70.00 %

6,330.00 -35,870.00 12,660.00 -29,540.00 12,660.00 -29,540.00
100.0000
42,200.00

700.0000
101  FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT

8.0000 L.F. 40.00 % 250.0000 -50.00 % 300.0000 -40.00 %

5,600.00 1,600.00 2,000.00 -2,000.00 2,400.00 -1,600.00
500.0000
4,000.00

5,000.0000
102  PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT

1.0000 EACH 150.00 % 1,200.0000 -40.00 % 50,000.0000 2,400.00 %

5,000.00 3,000.00 1,200.00 -800.00 50,000.00 48,000.00
2,000.0000
2,000.00

103  SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. 0.00 % -40.00 % 0.00 %

5,000.00 0.00 3,000.00 -2,000.00 5,000.00 0.005,000.00
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20.0000
104  MASONARY RETAINING WALL

76.0000 S.F. -33.33 % 22.0000 -26.67 % 25.0000 -16.67 %

1,520.00 -760.00 1,672.00 -608.00 1,900.00 -380.00
30.0000
2,280.00

105  DT LINE TUNNEL
L.S. -45.77 % -32.69 % -3.85 %

141,000.00 -119,000.00 175,000.00 -85,000.00 250,000.00 -10,000.00260,000.00

250.0000
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL

1158.0000 C.Y. 0.00 % 275.0000 10.00 % 30.0000 -88.00 %

289,500.00 0.00 318,450.00 28,950.00 34,740.00 -254,760.00
250.0000

289,500.00

800.0000
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT

56.0000 L.F. 60.00 % 275.0000 -45.00 % 450.0000 -10.00 %

44,800.00 16,800.00 15,400.00 -12,600.00 25,200.00 -2,800.00
500.0000
28,000.00

6,000.0000
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT

4.0000 EACH 200.00 % 1,200.0000 -40.00 % 25,000.0000 1,150.00 %

24,000.00 16,000.00 4,800.00 -3,200.00 100,000.00 92,000.00
2,000.0000
8,000.00

109  SHORING OR EXTRA EXCAVATION CL. A  FOR 10 DIAM. SH
L.S. 60.00 % -76.00 % -60.00 %

20,000.00 7,500.00 3,000.00 -9,500.00 5,000.00 -7,500.0012,500.00

1,000.0000
110  FURNISH AND PLACE TEMP. STEEL CASING FOR 9FT. DIAM

35.0000 L.F. 0.00 % 15.0000 -98.50 % 500.0000 -50.00 %

35,000.00 0.00 525.00 -34,475.00 17,500.00 -17,500.00
1,000.0000
35,000.00

500.0000
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

24.0000 L.F. 0.00 % 250.0000 -50.00 % 400.0000 -20.00 %

12,000.00 0.00 6,000.00 -6,000.00 9,600.00 -2,400.00
500.0000
12,000.00

5,500.0000
112  PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

2.0000 EACH 175.00 % 1,200.0000 -40.00 % 25,000.0000 1,150.00 %

11,000.00 7,000.00 2,400.00 -1,600.00 50,000.00 46,000.00
2,000.0000
4,000.00

113  SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. 120.00 % -40.00 % 0.00 %

11,000.00 6,000.00 3,000.00 -2,000.00 5,000.00 0.005,000.00

440.0000
114  CONCRETE CLASS 4000P FOR SHAFT

1075.0000 C.Y. 120.00 % 125.0000 -37.50 % 200.0000 0.00 %

473,000.00 258,000.00 134,375.00 -80,625.00 215,000.00 0.00
200.0000

215,000.00
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7.0000
115  CSL ACCESS TUBE

3840.0000 L.F. 180.00 % 3.5000 40.00 % 10.0000 300.00 %

26,880.00 17,280.00 13,440.00 3,840.00 38,400.00 28,800.00
2.5000

9,600.00

25.0000
116  STAGE I SHOTCRETE FOR WALL 14

2341.0000 S.F. 150.00 % 18.0000 80.00 % 13.0000 30.00 %

58,525.00 35,115.00 42,138.00 18,728.00 30,433.00 7,023.00
10.0000

23,410.00

30.0000
117  FINAL SHOTCRETE FACING FOR WALL 14

2973.0000 S.F. 100.00 % 21.0000 40.00 % 13.0000 -13.33 %

89,190.00 44,595.00 62,433.00 17,838.00 38,649.00 -5,946.00
15.0000

44,595.00

25.0000
118  PREFABRICATED DRAINAGE MATERIAL

64.0000 S.Y. 150.00 % 6.0000 -40.00 % 30.0000 200.00 %

1,600.00 960.00 384.00 -256.00 1,920.00 1,280.00
10.0000
640.00

SURFACING

25.0000
119 SHOULDER BALLAST

955.0000 TON 100.00 % 14.0000 12.00 % 11.6000 -7.20 %

23,875.00 11,937.50 13,370.00 1,432.50 11,078.00 -859.50
12.5000

11,937.50

12.0000
120 CRUSHED SURFACING BASE COURSE

92790.0000 TON 41.18 % 12.5000 47.06 % 12.0000 41.18 %

1,113,480.00 324,765.00 1,159,875.00 371,160.00 1,113,480.00 324,765.00
8.5000

788,715.00

LIQUID ASPHALT

500.0000
121 ASPHALT FOR TACK COAT

63.1000 TON 112.77 % 500.0000 112.77 % 250.0000 6.38 %

31,550.00 16,721.50 31,550.00 16,721.50 15,775.00 946.50
235.0000
14,828.50

122 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

36,300.00 36,300.00 36,300.0036,300.00
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ASPHALT TREATED BASE

0.0000
123 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

CEMENT CONCRETE PAVEMENT

50.0000
124 CEMENT CONC. APPROACH 3 DAY

656.0000 S.Y. 66.67 % 32.5000 8.33 % 34.0000 13.33 %

32,800.00 13,120.00 21,320.00 1,640.00 22,304.00 2,624.00
30.0000

19,680.00

110.0000
125 BRIDGE APPROACH SLAB

1051.0000 S.Y. -21.43 % 110.0000 -21.43 % 170.0000 21.43 %

115,610.00 -31,530.00 115,610.00 -31,530.00 178,670.00 31,530.00
140.0000

147,140.00

121.0000
126  CONCRETE SLAB REPAIR

200.0000 S.Y. 21.00 % 175.0000 75.00 % 90.0000 -10.00 %

24,200.00 4,200.00 35,000.00 15,000.00 18,000.00 -2,000.00
100.0000
20,000.00

10.0000
127  PLANING CEMENT CONC. PAVEMENT

903.0000 S.Y. 0.00 % 10.0000 0.00 % 9.0000 -10.00 %

9,030.00 0.00 9,030.00 0.00 8,127.00 -903.00
10.0000
9,030.00

33.0000
128  IMPRINTED CONCRETE

1553.0000 S.Y. -8.33 % 45.0000 25.00 % 17.0000 -52.78 %

51,249.00 -4,659.00 69,885.00 13,977.00 26,401.00 -29,507.00
36.0000

55,908.00

ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

32,570.00 32,570.00 32,570.0032,570.00

2.0000
130 PLANING BITUMINOUS PAVEMENT

17090.0000 S.Y. -50.00 % 3.0000 -25.00 % 3.0000 -25.00 %

34,180.00 -34,180.00 51,270.00 -17,090.00 51,270.00 -17,090.00
4.0000

68,360.00

37.0000
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1339.0000 TON 32.14 % 38.0000 35.71 % 40.0000 42.86 %

49,543.00 12,051.00 50,882.00 13,390.00 53,560.00 16,068.00
28.0000

37,492.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

BALFOUR BEATTY CONSTRUCTION, I F.E. WARD/ELTING, A JOINT VENT KIEWIT PACIFIC CO.
2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

30.0000
132  ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22

10347.0000 TON 7.14 % 30.2500 8.04 % 35.0000 25.00 %

310,410.00 20,694.00 312,996.75 23,280.75 362,145.00 72,429.00
28.0000

289,716.00

35.0000
133 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

3219.0000 TON 20.69 % 36.0000 24.14 % 42.0000 44.83 %

112,665.00 19,314.00 115,884.00 22,533.00 135,198.00 41,847.00
29.0000

93,351.00

34.0000
134 ASPHALT CONC. PAVEMENT CL. A  PG 70-22

66473.0000 TON 13.33 % 32.5000 8.33 % 33.0000 10.00 %

2,260,082.00 265,892.00 2,160,372.50 166,182.50 2,193,609.00 199,419.00
30.0000

1,994,190.00

29.0000
135 ASPHALT CONC. PAVEMENT CL. E  PG 58-22

89874.0000 TON 7.41 % 27.5000 1.85 % 30.0000 11.11 %

2,606,346.00 179,748.00 2,471,535.00 44,937.00 2,696,220.00 269,622.00
27.0000

2,426,598.00
136 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

108,930.00 108,930.00 108,930.00108,930.00
137 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

59,120.00 59,120.00 59,120.0059,120.00

12,000.0000
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE

1.9000 MI. 585.71 % 500.0000 -71.43 % 3,500.0000 100.00 %

22,800.00 19,475.00 950.00 -2,375.00 6,650.00 3,325.00
1,750.0000
3,325.00

139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

31,460.00 31,460.00 31,460.0031,460.00

IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM

L.S. 71.87 % -5.47 % 20.31 %

100,000.00 41,815.00 55,000.00 -3,185.00 70,000.00 11,815.0058,185.00
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EROSION CONTROL AND PLANTING

6.0000
141 TOPSOIL TYPE B

34800.0000 C.Y. -14.29 % 4.7500 -32.14 % 11.0000 57.14 %

208,800.00 -34,800.00 165,300.00 -78,300.00 382,800.00 139,200.00
7.0000

243,600.00

1,300.0000
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A

25.1000 ACRE 8.33 % 1,250.0000 4.17 % 1,300.0000 8.33 %

32,630.00 2,510.00 31,375.00 1,255.00 32,630.00 2,510.00
1,200.0000
30,120.00

5,000.0000
143  SEEDING &  FERTILIZING - SEED MIX B

0.6000 ACRE -37.50 % 6,500.0000 -18.75 % 6,000.0000 -25.00 %

3,000.00 -1,800.00 3,900.00 -900.00 3,600.00 -1,200.00
8,000.0000
4,800.00

1,500.0000
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C

2.6000 ACRE -25.00 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

3,900.00 -1,300.00 3,900.00 -1,300.00 3,900.00 -1,300.00
2,000.0000
5,200.00

4.0000
145 EROSION CONTROL BLANKET

210.0000 S.Y. 0.00 % 4.0000 0.00 % 4.0000 0.00 %

840.00 0.00 840.00 0.00 840.00 0.00
4.0000
840.00

146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

170,930.00 170,930.00 170,930.00170,930.00

22.0000
147 SOIL AMENDMENT

1100.0000 C.Y. -12.00 % 20.0000 -20.00 % 20.0000 -20.00 %

24,200.00 -3,300.00 22,000.00 -5,500.00 22,000.00 -5,500.00
25.0000

27,500.00
148 NOXIOUS WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.0000
149 SOD INSTALLATION

5000.0000 S.Y. -36.00 % 3.5000 -44.00 % 4.0000 -36.00 %

20,000.00 -11,250.00 17,500.00 -13,750.00 20,000.00 -11,250.00
6.2500

31,250.00
150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE

L.S. -31.51 % -4.11 % -38.36 %

10,000.00 -4,600.00 14,000.00 -600.00 9,000.00 -5,600.0014,600.00

5.0000
151  FABRIC LIFT STRUCTURE

1300.0000 L.F. -76.19 % 22.5000 7.14 % 11.0000 -47.62 %

6,500.00 -20,800.00 29,250.00 1,950.00 14,300.00 -13,000.00
21.0000

27,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
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98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769
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NO.

ITEM DESCRIPTION UNIT
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06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5,000.0000
152  BARK MULCH

14.5000 ACRE -67.74 % 8,200.0000 -47.10 % 8,000.0000 -48.39 %

72,500.00 -152,250.00 118,900.00 -105,850.00 116,000.00 -108,750.00
15,500.0000
224,750.00

1,000.0000
153  HABITAT STRUCTURE

22.0000 EACH 0.00 % 900.0000 -10.00 % 160.0000 -84.00 %

22,000.00 0.00 19,800.00 -2,200.00 3,520.00 -18,480.00
1,000.0000
22,000.00

154  ROADSIDE PLANTING
L.S. -70.89 % -70.89 % -73.53 %

55,000.00 -133,919.00 55,000.00 -133,919.00 50,000.00 -138,919.00188,919.00

TRAFFIC

13.0000
155 CEMENT CONC. BARRIER CURB

11130.0000 L.F. 116.67 % 5.0000 -16.67 % 7.1000 18.33 %

144,690.00 77,910.00 55,650.00 -11,130.00 79,023.00 12,243.00
6.0000

66,780.00

13.0000
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

23930.0000 L.F. 62.50 % 5.0000 -37.50 % 7.1000 -11.25 %

311,090.00 119,650.00 119,650.00 -71,790.00 169,903.00 -21,537.00
8.0000

191,440.00

5.0000
157 EXTRUDED CURB

3870.0000 L.F. 150.00 % 5.0000 150.00 % 5.0000 150.00 %

19,350.00 11,610.00 19,350.00 11,610.00 19,350.00 11,610.00
2.0000

7,740.00

18.0000
158 TYPE C PRECAST TRAFFIC CURB

220.0000 L.F. 50.00 % 18.0000 50.00 % 18.0000 50.00 %

3,960.00 1,320.00 3,960.00 1,320.00 3,960.00 1,320.00
12.0000
2,640.00

48.0000
159 BEAM GUARDRAIL TYPE 1

926.0000 L.F. 380.00 % 13.0000 30.00 % 48.0000 380.00 %

44,448.00 35,188.00 12,038.00 2,778.00 44,448.00 35,188.00
10.0000
9,260.00

1,600.0000
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH 77.78 % 1,250.0000 38.89 % 2,000.0000 122.22 %

12,800.00 5,600.00 10,000.00 2,800.00 16,000.00 8,800.00
900.0000
7,200.00

1,800.0000
161 BEAM GUARDRAIL SRT TERMINAL

4.0000 EACH -5.26 % 1,850.0000 -2.63 % 2,000.0000 5.26 %

7,200.00 -400.00 7,400.00 -200.00 8,000.00 400.00
1,900.0000
7,600.00
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500.0000
162 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 42.86 % 475.0000 35.71 % 400.0000 14.29 %

2,000.00 600.00 1,900.00 500.00 1,600.00 200.00
350.0000
1,400.00

30.0000
163 PRECAST CONC. BARRIER TYPE TYPE 4

872.0000 L.F. 87.50 % 26.0000 62.50 % 22.0000 37.50 %

26,160.00 12,208.00 22,672.00 8,720.00 19,184.00 5,232.00
16.0000

13,952.00

45.0000
164 SINGLE SLOPE CONC. BARRIER

6011.0000 L.F. -21.05 % 40.0000 -29.82 % 60.0000 5.26 %

270,495.00 -72,132.00 240,440.00 -102,187.00 360,660.00 18,033.00
57.0000

342,627.00

82.0000
165 CAST-IN-PLACE CONC. BARRIER

3550.0000 L.F. 2.50 % 95.0000 18.75 % 90.0000 12.50 %

291,100.00 7,100.00 337,250.00 53,250.00 319,500.00 35,500.00
80.0000

284,000.00

2,500.0000
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

22.0000 EACH 25.00 % 1,500.0000 -25.00 % 3,000.0000 50.00 %

55,000.00 11,000.00 33,000.00 -11,000.00 66,000.00 22,000.00
2,000.0000
44,000.00

20.0000
167 TEMPORARY CONC. BARRIER

29722.0000 L.F. 53.85 % 15.0000 15.38 % 11.5000 -11.54 %

594,440.00 208,054.00 445,830.00 59,444.00 341,803.00 -44,583.00
13.0000

386,386.00

1,000.0000
168 CONC. BARRIER BERM TYPE 1

9.0000 EACH 100.00 % 550.0000 10.00 % 285.0000 -43.00 %

9,000.00 4,500.00 4,950.00 450.00 2,565.00 -1,935.00
500.0000
4,500.00

1,000.0000
169  TEMPORARY CONC. BARRIER BERM

9.0000 EACH 100.00 % 550.0000 10.00 % 285.0000 -43.00 %

9,000.00 4,500.00 4,950.00 450.00 2,565.00 -1,935.00
500.0000
4,500.00

3.0000
170 RESETTING CONC. BARRIER

59500.0000 L.F. -25.00 % 2.7500 -31.25 % 2.7500 -31.25 %

178,500.00 -59,500.00 163,625.00 -74,375.00 163,625.00 -74,375.00
4.0000

238,000.00

7,000.0000
171 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 218.18 % 4,000.0000 81.82 % 4,000.0000 81.82 %

21,000.00 14,400.00 12,000.00 5,400.00 12,000.00 5,400.00
2,200.0000
6,600.00

6,000.0000
172  PERMANENT IMPACT ATTENUATOR MODIFICATION

2.0000 EACH -40.00 % 13,000.0000 30.00 % 10,000.0000 0.00 %

12,000.00 -8,000.00 26,000.00 6,000.00 20,000.00 0.00
10,000.0000
20,000.00
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20,000.0000
173 PERMANENT IMPACT ATTENUATOR

4.0000 EACH 11.11 % 28,000.0000 55.56 % 18,000.0000 0.00 %

80,000.00 8,000.00 112,000.00 40,000.00 72,000.00 0.00
18,000.0000
72,000.00

174 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

2,000.0000
175 RESETTING IMPACT ATTENUATOR

5.0000 EACH 100.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

10,000.00 5,000.00 5,000.00 0.00 5,000.00 0.00
1,000.0000
5,000.00

25,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 400.00 % 20,000.0000 300.00 % 45,000.0000 800.00 %

25,000.00 20,000.00 20,000.00 15,000.00 45,000.00 40,000.00
5,000.0000
5,000.00

60.0000
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

2000.0000 HR 328.57 % 33.0000 135.71 % 50.0000 257.14 %

120,000.00 92,000.00 66,000.00 38,000.00 100,000.00 72,000.00
14.0000

28,000.00

22.0000
178 FLEXIBLE GUIDE POST

414.0000 EACH 10.00 % 21.0000 5.00 % 28.0000 40.00 %

9,108.00 828.00 8,694.00 414.00 11,592.00 3,312.00
20.0000
8,280.00

0.1500
179 PAINT STRIPE

92000.0000 L.F. 50.00 % 0.2000 100.00 % 0.1500 50.00 %

13,800.00 4,600.00 18,400.00 9,200.00 13,800.00 4,600.00
0.1000

9,200.00

1.0000
180 PLASTIC STRIPE

4180.0000 L.F. 0.00 % 1.1000 10.00 % 1.0000 0.00 %

4,180.00 0.00 4,598.00 418.00 4,180.00 0.00
1.0000

4,180.00

1.5000
181 PLASTIC GORE STRIPE

22530.0000 L.F. 50.00 % 1.5000 50.00 % 1.5000 50.00 %

33,795.00 11,265.00 33,795.00 11,265.00 33,795.00 11,265.00
1.0000

22,530.00

2.5000
182 PLASTIC CROSSWALK STRIPE

3320.0000 S.F. -16.67 % 2.5000 -16.67 % 2.5000 -16.67 %

8,300.00 -1,660.00 8,300.00 -1,660.00 8,300.00 -1,660.00
3.0000

9,960.00

6.0000
183 PLASTIC STOP BAR

790.0000 L.F. 71.43 % 6.0000 71.43 % 6.0000 71.43 %

4,740.00 1,975.00 4,740.00 1,975.00 4,740.00 1,975.00
3.5000

2,765.00
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70.0000
184 PLASTIC TRAFFIC ARROW

51.0000 EACH 75.00 % 70.0000 75.00 % 70.0000 75.00 %

3,570.00 1,530.00 3,570.00 1,530.00 3,570.00 1,530.00
40.0000
2,040.00

220.0000
185 RAISED PAVEMENT MARKER TYPE 1

119.5000 HUND 33.33 % 225.0000 36.36 % 225.0000 36.36 %

26,290.00 6,572.50 26,887.50 7,170.00 26,887.50 7,170.00
165.0000
19,717.50

320.0000
186 RAISED PAVEMENT MARKER TYPE 2

51.0000 HUND 18.52 % 325.0000 20.37 % 325.0000 20.37 %

16,320.00 2,550.00 16,575.00 2,805.00 16,575.00 2,805.00
270.0000
13,770.00

0.5000
187 TEMPORARY PAVEMENT MARKING

440030.0000 L.F. 400.00 % 0.3000 200.00 % 0.0500 -50.00 %

220,015.00 176,012.00 132,009.00 88,006.00 22,001.50 -22,001.50
0.1000

44,003.00
188 PERMANENT SIGNING

L.S. 10.24 % 6.30 % 10.24 %

140,000.00 13,000.00 135,000.00 8,000.00 140,000.00 13,000.00127,000.00
189 SIGN BRIDGE NO. 1

L.S. -39.02 % -39.02 % -7.32 %

50,000.00 -32,000.00 50,000.00 -32,000.00 76,000.00 -6,000.0082,000.00
190 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -23.33 % -33.33 % -23.33 %

23,000.00 -7,000.00 20,000.00 -10,000.00 23,000.00 -7,000.0030,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -23.33 % -33.33 % -23.33 %

23,000.00 -7,000.00 20,000.00 -10,000.00 23,000.00 -7,000.0030,000.00
192 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -16.67 % -33.33 % -23.33 %

25,000.00 -5,000.00 20,000.00 -10,000.00 23,000.00 -7,000.0030,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5

L.S. -16.67 % -33.33 % -23.33 %

25,000.00 -5,000.00 20,000.00 -10,000.00 23,000.00 -7,000.0030,000.00
194 CANTILEVER SIGN STRUCTURE NO. 6

L.S. -16.67 % -33.33 % -23.33 %

25,000.00 -5,000.00 20,000.00 -10,000.00 23,000.00 -7,000.0030,000.00
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195 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 0.00 % 20.00 % 0.00 %

5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.005,000.00
196 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 25.00 % 50.00 % 25.00 %

5,000.00 1,000.00 6,000.00 2,000.00 5,000.00 1,000.004,000.00
197 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 0.00 % 80.00 % 30.00 %

5,000.00 0.00 9,000.00 4,000.00 6,500.00 1,500.005,000.00
198 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 25.00 % 50.00 % 25.00 %

5,000.00 1,000.00 6,000.00 2,000.00 5,000.00 1,000.004,000.00
199 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 0.00 % 20.00 % 0.00 %

5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.005,000.00
200 BRIDGE MOUNTED SIGN BRACKET NO. 6

L.S. 0.00 % 20.00 % 0.00 %

5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.005,000.00
201 BRIDGE MOUNTED SIGN BRACKET NO. 7

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
202 BRIDGE MOUNTED SIGN BRACKET NO. 8

L.S. 0.00 % 20.00 % 0.00 %

5,000.00 0.00 6,000.00 1,000.00 5,000.00 0.005,000.00
203 BRIDGE MOUNTED SIGN BRACKET NO. 9

L.S. -28.57 % 28.57 % -7.14 %

5,000.00 -2,000.00 9,000.00 2,000.00 6,500.00 -500.007,000.00
204  SIGN SUPPORT NO. 55

L.S. 0.00 % 200.00 % 0.00 %

1,000.00 0.00 3,000.00 2,000.00 1,000.00 0.001,000.00
205  SIGN SUPPORT NO. 56

L.S. 0.00 % 200.00 % 0.00 %

1,000.00 0.00 3,000.00 2,000.00 1,000.00 0.001,000.00
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206 TEMPORARY ILLUMINATION SYSTEM

L.S. -6.73 % 11.67 % 5.10 %

355,000.00 -25,600.00 425,000.00 44,400.00 400,000.00 19,400.00380,600.00
207 ILLUMINATION SYSTEM

L.S. -22.33 % 31.07 % 35.92 %

400,000.00 -115,000.00 675,000.00 160,000.00 700,000.00 185,000.00515,000.00
208  SC&DI SYSTEM

L.S. 14.03 % 53.93 % 36.83 %

100,000.00 12,300.00 135,000.00 47,300.00 120,000.00 32,300.0087,700.00
209  TEMPORARY TRAFFIC  SIGNAL SYSTEM

L.S. -87.00 % -87.00 % -80.00 %

13,000.00 -87,000.00 13,000.00 -87,000.00 20,000.00 -80,000.00100,000.00
210  TRAFFIC SIGNAL SYSTEM

L.S. -26.66 % 13.05 % 7.67 %

340,598.00 -123,802.00 525,000.00 60,600.00 500,000.00 35,600.00464,400.00

15.0000
211 CONDUIT PIPE 3 IN. DIAM.

685.0000 L.F. 0.00 % 8.0000 -46.67 % 10.0000 -33.33 %

10,275.00 0.00 5,480.00 -4,795.00 6,850.00 -3,425.00
15.0000

10,275.00

20.0000
212  CONDUIT PIPE 4 IN. DIAM.

940.0000 L.F. -23.08 % 10.0000 -61.54 % 15.0000 -42.31 %

18,800.00 -5,640.00 9,400.00 -15,040.00 14,100.00 -10,340.00
26.0000

24,440.00

27.0000
213  CONDUIT PIPE 8 IN. DIAM.

1260.0000 L.F. -22.86 % 15.0000 -57.14 % 30.0000 -14.29 %

34,020.00 -10,080.00 18,900.00 -25,200.00 37,800.00 -6,300.00
35.0000

44,100.00

50.0000
214 TRAFFIC SAFETY DRUM

441.0000 EACH 25.00 % 60.0000 50.00 % 60.0000 50.00 %

22,050.00 4,410.00 26,460.00 8,820.00 26,460.00 8,820.00
40.0000

17,640.00

5.0000
215 SEQUENTIAL ARROW SIGN

3000.0000 HR 25.00 % 4.0000 0.00 % 6.5000 62.50 %

15,000.00 3,000.00 12,000.00 0.00 19,500.00 7,500.00
4.0000

12,000.00

13,000.0000
216 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -13.33 % 15,000.0000 0.00 % 16,000.0000 6.67 %

52,000.00 -8,000.00 60,000.00 0.00 64,000.00 4,000.00
15,000.0000
60,000.00
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2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

36000.0000 HR 1,300.00 % 2.0000 300.00 % 6.5000 1,200.00 %

252,000.00 234,000.00 72,000.00 54,000.00 234,000.00 216,000.00
0.5000

18,000.00

165.0000
218 TYPE III BARRICADE

74.0000 EACH -5.71 % 100.0000 -42.86 % 100.0000 -42.86 %

12,210.00 -740.00 7,400.00 -5,550.00 7,400.00 -5,550.00
175.0000
12,950.00

40.0000
219 TRAFFIC CONTROL LABOR

11800.0000 HR 48.15 % 35.0000 29.63 % 35.0000 29.63 %

472,000.00 153,400.00 413,000.00 94,400.00 413,000.00 94,400.00
27.0000

318,600.00

77.0000
220 TRAFFIC CONTROL VEHICLE

700.0000 DAY 54.00 % 30.0000 -40.00 % 80.0000 60.00 %

53,900.00 18,900.00 21,000.00 -14,000.00 56,000.00 21,000.00
50.0000

35,000.00

42.0000
221 TRAFFIC CONTROL SUPERVISOR

7000.0000 HR 20.00 % 30.0000 -14.29 % 1.0000 -97.14 %

294,000.00 49,000.00 210,000.00 -35,000.00 7,000.00 -238,000.00
35.0000

245,000.00

13.0000
222 CONSTRUCTION SIGNS CLASS A

2030.0000 S.F. 8.33 % 12.0000 0.00 % 15.0000 25.00 %

26,390.00 2,030.00 24,360.00 0.00 30,450.00 6,090.00
12.0000

24,360.00

OTHER ITEMS

15.0000
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL

35560.0000 C.Y. 400.00 % 8.0000 166.67 % 12.0000 300.00 %

533,400.00 426,720.00 284,480.00 177,800.00 426,720.00 320,040.00
3.0000

106,680.00

6.0000
224 SHORING OR EXTRA EXCAVATION CLASS B

137410.0000 S.F. 1,100.00 % 1.7500 250.00 % 0.5000 0.00 %

824,460.00 755,755.00 240,467.50 171,762.50 68,705.00 0.00
0.5000

68,705.00

5.0000
225  SHORING FOR STAGED CONSTRUCTION

12620.0000 S.F. -37.50 % 12.0000 50.00 % 1.0000 -87.50 %

63,100.00 -37,860.00 151,440.00 50,480.00 12,620.00 -88,340.00
8.0000

100,960.00

30.0000
226 GRAVEL BACKFILL FOR DRAIN

1767.0000 C.Y. 36.36 % 25.0000 13.64 % 42.0000 90.91 %

53,010.00 14,136.00 44,175.00 5,301.00 74,214.00 35,340.00
22.0000

38,874.00
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PRICE PER UNIT/
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OTHER ITEMS

30.0000
227 WATER

5664.0000 mGAL 50.00 % 8.0000 -60.00 % 30.0000 50.00 %

169,920.00 56,640.00 45,312.00 -67,968.00 169,920.00 56,640.00
20.0000

113,280.00

100.0000
228 CONC. CLASS 3000

32.1000 C.Y. -50.00 % 300.0000 50.00 % 650.0000 225.00 %

3,210.00 -3,210.00 9,630.00 3,210.00 20,865.00 14,445.00
200.0000
6,420.00

200.0000
229 PLUGGING EXISTING PIPE

3.0000 EACH 400.00 % 100.0000 150.00 % 180.0000 350.00 %

600.00 480.00 300.00 180.00 540.00 420.00
40.0000
120.00

230 STRUCTURE SURVEYING
L.S. -4.46 % -25.36 % 150.79 %

160,000.00 -7,470.00 125,000.00 -42,470.00 420,000.00 252,530.00167,470.00

500.0000
231 MONUMENT CASE AND COVER

14.0000 EACH 150.00 % 350.0000 75.00 % 250.0000 25.00 %

7,000.00 4,200.00 4,900.00 2,100.00 3,500.00 700.00
200.0000
2,800.00

232  ADJUST MONUMENT CASE AND COVER
L.S. 150.00 % -85.00 % 150.00 %

2,500.00 1,500.00 150.00 -850.00 2,500.00 1,500.001,000.00

21.0000
233 CEMENT CONC. SIDEWALK

5403.0000 S.Y. 50.00 % 20.0000 42.86 % 21.0000 50.00 %

113,463.00 37,821.00 108,060.00 32,418.00 113,463.00 37,821.00
14.0000

75,642.00

40.0000
234 CONC. SLOPE PROTECTION

2658.0000 S.Y. 33.33 % 40.0000 33.33 % 30.0000 0.00 %

106,320.00 26,580.00 106,320.00 26,580.00 79,740.00 0.00
30.0000

79,740.00

60.0000
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

317.0000 S.Y. 50.00 % 35.0000 -12.50 % 30.0000 -25.00 %

19,020.00 6,340.00 11,095.00 -1,585.00 9,510.00 -3,170.00
40.0000

12,680.00

6.0000
236 CHAIN LINK FENCE TYPE 3

7110.0000 L.F. -29.41 % 6.0000 -29.41 % 6.0000 -29.41 %

42,660.00 -17,775.00 42,660.00 -17,775.00 42,660.00 -17,775.00
8.5000

60,435.00

12.0000
237  COATED CHAIN LINK FENCE TYPE 3

940.0000 L.F. 0.00 % 7.0000 -41.67 % 11.0000 -8.33 %

11,280.00 0.00 6,580.00 -4,700.00 10,340.00 -940.00
12.0000

11,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

BALFOUR BEATTY CONSTRUCTION, I F.E. WARD/ELTING, A JOINT VENT KIEWIT PACIFIC CO.
2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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185.0000
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

63.0000 EACH 54.17 % 200.0000 66.67 % 125.0000 4.17 %

11,655.00 4,095.00 12,600.00 5,040.00 7,875.00 315.00
120.0000
7,560.00

285.0000
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH 18.75 % 210.0000 -12.50 % 250.0000 4.17 %

2,565.00 405.00 1,890.00 -270.00 2,250.00 90.00
240.0000
2,160.00

900.0000
240 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH -10.00 % 900.0000 -10.00 % 1,000.0000 0.00 %

900.00 -100.00 900.00 -100.00 1,000.00 0.00
1,000.0000
1,000.00

1,300.0000
241  COATED DOUBLE 20 FT. CHAIN LINK GATE

2.0000 EACH 18.18 % 1,200.0000 9.09 % 2,000.0000 81.82 %

2,600.00 400.00 2,400.00 200.00 4,000.00 1,800.00
1,100.0000
2,200.00

34.0000
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

20060.0000 C.Y. 353.33 % 30.0000 300.00 % 14.0000 86.67 %

682,040.00 531,590.00 601,800.00 451,350.00 280,840.00 130,390.00
7.5000

150,450.00

240.0000
243 ABANDON EXISTING MANHOLE

65.0000 EACH -31.43 % 200.0000 -42.86 % 330.0000 -5.71 %

15,600.00 -7,150.00 13,000.00 -9,750.00 21,450.00 -1,300.00
350.0000
22,750.00

80.0000
244 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH -60.00 % 100.0000 -50.00 % 400.0000 100.00 %

720.00 -1,080.00 900.00 -900.00 3,600.00 1,800.00
200.0000
1,800.00

200.0000
245 ADJUST MANHOLE

29.0000 EACH -50.00 % 650.0000 62.50 % 270.0000 -32.50 %

5,800.00 -5,800.00 18,850.00 7,250.00 7,830.00 -3,770.00
400.0000
11,600.00

1,800.0000
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1

5.0000 EACH 2.86 % 1,850.0000 5.71 % 2,300.0000 31.43 %

9,000.00 250.00 9,250.00 500.00 11,500.00 2,750.00
1,750.0000
8,750.00

1,800.0000
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3

7.0000 EACH 2.86 % 1,750.0000 0.00 % 1,800.0000 2.86 %

12,600.00 350.00 12,250.00 0.00 12,600.00 350.00
1,750.0000
12,250.00

2,200.0000
248 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH -12.00 % 2,750.0000 10.00 % 3,000.0000 20.00 %

4,400.00 -600.00 5,500.00 500.00 6,000.00 1,000.00
2,500.0000
5,000.00
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2,200.0000
249  MANHOLE 60 IN. DIAM. TYPE 1

2.0000 EACH -63.33 % 4,000.0000 -33.33 % 4,000.0000 -33.33 %

4,400.00 -7,600.00 8,000.00 -4,000.00 8,000.00 -4,000.00
6,000.0000
12,000.00

2,200.0000
250  MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -63.33 % 4,000.0000 -33.33 % 4,000.0000 -33.33 %

2,200.00 -3,800.00 4,000.00 -2,000.00 4,000.00 -2,000.00
6,000.0000
6,000.00

2,200.0000
251 MANHOLE 96 IN. DIAM. TYPE 2

2.0000 EACH -80.00 % 6,000.0000 -45.45 % 10,500.0000 -4.55 %

4,400.00 -17,600.00 12,000.00 -10,000.00 21,000.00 -1,000.00
11,000.0000
22,000.00

160.0000
252 ADJUST CATCH BASIN

17.0000 EACH -36.00 % 200.0000 -20.00 % 310.0000 24.00 %

2,720.00 -1,530.00 3,400.00 -850.00 5,270.00 1,020.00
250.0000
4,250.00

355.0000
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

50.0000 EACH 18.33 % 300.0000 0.00 % 260.0000 -13.33 %

17,750.00 2,750.00 15,000.00 0.00 13,000.00 -2,000.00
300.0000
15,000.00

254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 37.14 % 14.29 % 357.14 %

6,000.00 1,625.00 5,000.00 625.00 20,000.00 15,625.004,375.00
255  ADJUST VALVE BOX

L.S. 112.50 % -90.63 % 25.00 %

3,400.00 1,800.00 150.00 -1,450.00 2,000.00 400.001,600.00
256 FORCE ACCOUNT DETOUR MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
257 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

28,000.00 28,000.00 28,000.0028,000.00
258 TRIMMING AND CLEANUP

L.S. 150.00 % -25.00 % 30.00 %

50,000.00 30,000.00 15,000.00 -5,000.00 26,000.00 6,000.0020,000.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00
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OTHER ITEMS
260 FIELD OFFICE BUILDING

L.S. -1.24 % 75.00 % 10.00 %

19,753.00 -247.00 35,000.00 15,000.00 22,000.00 2,000.0020,000.00

8.0000
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20.0000 S.Y. 100.00 % 25.0000 525.00 % 10.0000 150.00 %

160.00 80.00 500.00 420.00 200.00 120.00
4.0000
80.00

1.0000
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

14220.0000 L.F. -71.43 % 3.0000 -14.29 % 2.0000 -42.86 %

14,220.00 -35,550.00 42,660.00 -7,110.00 28,440.00 -21,330.00
3.5000

49,770.00

1.0000
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

24470.0000 S.Y. 0.00 % 2.0000 100.00 % 1.5000 50.00 %

24,470.00 0.00 48,940.00 24,470.00 36,705.00 12,235.00
1.0000

24,470.00

1.0000
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1110.0000 S.Y. -66.67 % 1.5000 -50.00 % 5.0000 66.67 %

1,110.00 -2,220.00 1,665.00 -1,665.00 5,550.00 2,220.00
3.0000

3,330.00

1.0000
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2500.0000 S.Y. -60.00 % 1.5000 -40.00 % 5.0000 100.00 %

2,500.00 -3,750.00 3,750.00 -2,500.00 12,500.00 6,250.00
2.5000

6,250.00

3.0000
266 TEMPORARY GEOSYNTHETIC RETAINING WALL

38510.0000 S.F. 0.00 % 4.7500 58.33 % 11.0000 266.67 %

115,530.00 0.00 182,922.50 67,392.50 423,610.00 308,080.00
3.0000

115,530.00

200.0000
267 MAILBOX SUPPORT TYPE 1-S

10.0000 EACH 33.33 % 230.0000 53.33 % 200.0000 33.33 %

2,000.00 500.00 2,300.00 800.00 2,000.00 500.00
150.0000
1,500.00

200.0000
268 MAILBOX SUPPORT TYPE 2

5.0000 EACH 0.00 % 400.0000 100.00 % 250.0000 25.00 %

1,000.00 0.00 2,000.00 1,000.00 1,250.00 250.00
200.0000
1,000.00

600.0000
269  SOIL NAIL

483.0000 EACH 71.43 % 525.0000 50.00 % 370.0000 5.71 %

289,800.00 120,750.00 253,575.00 84,525.00 178,710.00 9,660.00
350.0000

169,050.00

7.0000
270  REINFORCING MAT AND MESH

3460.0000 S.Y. -12.50 % 32.0000 300.00 % 10.0000 25.00 %

24,220.00 -3,460.00 110,720.00 83,040.00 34,600.00 6,920.00
8.0000

27,680.00
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2,500.0000
271  VERIFICATION TEST

7.0000 EACH 66.67 % 1,600.0000 6.67 % 1,500.0000 0.00 %

17,500.00 7,000.00 11,200.00 700.00 10,500.00 0.00
1,500.0000
10,500.00

13.0000
272  NOISE BARRIER TYPE 11

47418.0000 S.F. -7.14 % 17.0000 21.43 % 18.0000 28.57 %

616,434.00 -47,418.00 806,106.00 142,254.00 853,524.00 189,672.00
14.0000

663,852.00

40.0000
273  EXTRA SHAFT DEPTH FOR NOISE BARRIER

76.0000 L.F. 100.00 % 125.0000 525.00 % 200.0000 900.00 %

3,040.00 1,520.00 9,500.00 7,980.00 15,200.00 13,680.00
20.0000
1,520.00

14.0000
274  NOISE BARRIER TYPE 14

21868.0000 S.F. -12.50 % 21.0000 31.25 % 21.0000 31.25 %

306,152.00 -43,736.00 459,228.00 109,340.00 459,228.00 109,340.00
16.0000

349,888.00
275  RAILROAD REALIGNMENT

L.S. -47.57 % -39.50 % -39.50 %

130,000.00 -117,937.90 150,000.00 -97,937.90 150,000.00 -97,937.90247,937.90

750.0000
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER

1.0000 EACH -37.50 % 2,500.0000 108.33 % 3,000.0000 150.00 %

750.00 -450.00 2,500.00 1,300.00 3,000.00 1,800.00
1,200.0000
1,200.00

15.0000
277  STRUCTURAL EARTH WALL - 9S

3981.0000 S.F. -31.82 % 16.0000 -27.27 % 15.0000 -31.82 %

59,715.00 -27,867.00 63,696.00 -23,886.00 59,715.00 -27,867.00
22.0000

87,582.00

17.0000
278  STRUCTURAL EARTH WALL - 10S

1943.0000 S.F. -22.73 % 16.0000 -27.27 % 15.0000 -31.82 %

33,031.00 -9,715.00 31,088.00 -11,658.00 29,145.00 -13,601.00
22.0000

42,746.00

15.0000
279  STRUCTURAL EARTH WALL - 16S

4896.0000 S.F. -31.82 % 20.0000 -9.09 % 15.0000 -31.82 %

73,440.00 -34,272.00 97,920.00 -9,792.00 73,440.00 -34,272.00
22.0000

107,712.00

17.0000
280  STRUCTURAL EARTH WALL - 22S

3195.0000 S.F. -22.73 % 18.0000 -18.18 % 16.0000 -27.27 %

54,315.00 -15,975.00 57,510.00 -12,780.00 51,120.00 -19,170.00
22.0000

70,290.00

15.0000
281  STRUCTURAL EARTH WALL - 2N

10620.0000 S.F. -31.82 % 17.0000 -22.73 % 16.0000 -27.27 %

159,300.00 -74,340.00 180,540.00 -53,100.00 169,920.00 -63,720.00
22.0000

233,640.00
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2710 NE 78TH ST 2200 COLUMBIA HOUSE BLVD

98661-7753

PROJECT :     WA  980554930 VANCOUVER   WA  986650692 VANCOUVER   WA  986681769

COUNTY(S) :CLARK CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : JV0001 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

17.0000
282  STRUCTURAL EARTH WALL - 3N

2480.0000 S.F. -22.73 % 25.0000 13.64 % 20.0000 -9.09 %

42,160.00 -12,400.00 62,000.00 7,440.00 49,600.00 -4,960.00
22.0000

54,560.00

17.0000
283  STRUCTURAL EARTH WALL - 4N

5980.0000 S.F. -22.73 % 24.0000 9.09 % 18.0000 -18.18 %

101,660.00 -29,900.00 143,520.00 11,960.00 107,640.00 -23,920.00
22.0000

131,560.00

17.0000
284  STRUCTURAL EARTH WALL - 5N

5710.0000 S.F. -22.73 % 24.0000 9.09 % 18.0000 -18.18 %

97,070.00 -28,550.00 137,040.00 11,420.00 102,780.00 -22,840.00
22.0000

125,620.00

17.0000
285  STRUCTURAL EARTH WALL - 6N

2790.0000 S.F. -22.73 % 26.0000 18.18 % 21.0000 -4.55 %

47,430.00 -13,950.00 72,540.00 11,160.00 58,590.00 -2,790.00
22.0000

61,380.00

15.0000
286  STRUCTURAL EARTH WALL - 7N

11600.0000 S.F. -31.82 % 17.0000 -22.73 % 14.5000 -34.09 %

174,000.00 -81,200.00 197,200.00 -58,000.00 168,200.00 -87,000.00
22.0000

255,200.00

17.0000
287  STRUCTURAL EARTH WALL - 8N

5330.0000 S.F. -22.73 % 17.0000 -22.73 % 14.5000 -34.09 %

90,610.00 -26,650.00 90,610.00 -26,650.00 77,285.00 -39,975.00
22.0000

117,260.00

25.0000
288  PEDESTRIAN HANDRAIL

296.0000 L.F. 25.00 % 50.0000 150.00 % 60.0000 200.00 %

7,400.00 1,480.00 14,800.00 8,880.00 17,760.00 11,840.00
20.0000
5,920.00

60.0000
289  PEDESTRIAN RAILING

370.0000 L.F. 100.00 % 75.0000 150.00 % 65.0000 116.67 %

22,200.00 11,100.00 27,750.00 16,650.00 24,050.00 12,950.00
30.0000

11,100.00

$43,527,879.00 14.64% $44,437,965.25 17.04% $44,512,077.50 17.23%$37,968,578.90CONTRACT TOTAL

$44,512,077.50$43,527,879.00 $44,437,965.25BASE TOTAL 14.64% 17.04% 17.23%$37,968,578.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 31.43 %
4,600,000.00 1,100,000.003,500,000.00

2,000.0000
2 CLEARING AND GRUBBING

33.1000 ACRE 33.33 %
66,200.00 16,550.00

1,500.0000
49,650.00

145.0000
3 REMOVING DRAINAGE STRUCTURE

181.0000 EACH -9.38 %
26,245.00 -2,715.00

160.0000
28,960.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 70.44 %

55,000.00 22,730.0032,270.00
5 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/13

L.S. -61.29 %
48,000.00 -76,000.00124,000.00

6 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/15
L.S. -11.29 %

110,000.00 -14,000.00124,000.00
7 REMOVING EXISTING STRUCTURE BRIDGE 5/16

L.S. 41.51 %
75,000.00 22,000.0053,000.00

8 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/17
L.S. -10.00 %

45,000.00 -5,000.0050,000.00
9 REMOVING EXISTING STRUCTURE BRIDGE NO. 5/18

L.S. 50.00 %
75,000.00 25,000.0050,000.00

25.0000
10 REMOVING CEMENT CONC. SIDEWALK

260.0000 S.Y. 525.00 %
6,500.00 5,460.00

4.0000
1,040.00

2.5000
11 REMOVING CEMENT CONC. CURB

5750.0000 L.F. -16.67 %
14,375.00 -2,875.00

3.0000
17,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

7.5000
12 REMOVING CEMENT CONC. GUTTER

2680.0000 L.F. 150.00 %
20,100.00 12,060.00

3.0000
8,040.00

2.7500
13 REMOVING ASPHALT CONC. PAVEMENT

27160.0000 S.Y. 37.50 %
74,690.00 20,370.00

2.0000
54,320.00

10.0000
14 REMOVING ASPHALT CONC. CURB

390.0000 L.F. 566.67 %
3,900.00 3,315.00

1.5000
585.00

15.0000
15 REMOVING CONC. BARRIER

510.0000 L.F. 500.00 %
7,650.00 6,375.00

2.5000
1,275.00

15.0000
16 REMOVING TRAFFIC CURB

130.0000 L.F. 650.00 %
1,950.00 1,690.00

2.0000
260.00

1.8500
17 REMOVING BEAM GUARDRAIL

9390.0000 L.F. -7.50 %
17,371.50 -1,408.50

2.0000
18,780.00

150.0000
18 REMOVING BEAM GUARDRAIL ANCHOR

37.0000 EACH -14.29 %
5,550.00 -925.00

175.0000
6,475.00

0.4000
19 REMOVING PAINT STRIPE

95190.0000 L.F. 60.00 %
38,076.00 14,278.50

0.2500
23,797.50

20 REMOVING RAISED PAVEMENT MARKER
L.S. 138.10 %

10,000.00 5,800.004,200.00
21 FORCE ACCOUNT REMOVING OBSTRUCTION

EST. 0.00 %
74,000.0074,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.7500
22 REMOVING CHAIN LINK FENCE

10030.0000 L.F. 75.00 %
17,552.50 7,522.50

1.0000
10,030.00

GRADING

6.0000
23 ROADWAY EXCAVATION INCL. HAUL

257080.0000 C.Y. 71.43 %
1,542,480.00 642,700.00

3.5000
899,780.00

25.0000
24 SELECT BORROW INCL. HAUL

3675.0000 C.Y. 150.00 %
91,875.00 55,125.00

10.0000
36,750.00

25.0000
25 GRAVEL BORROW INCL. HAUL

11100.0000 C.Y. 233.33 %
277,500.00 194,250.00

7.5000
83,250.00

1.0000
26 EMBANKMENT COMPACTION

254160.0000 C.Y. 100.00 %
254,160.00 127,080.00

0.5000
127,080.00

27 FORCE ACCOUNT FINAL CONTOURS
EST. 0.00 %

15,000.0015,000.00

7.0000
28  POND EXCAVATION INCL. HAUL

19410.0000 C.Y. 75.00 %
135,870.00 58,230.00

4.0000
77,640.00

7.2500
29  GEOSYNTHETIC REINFORCED SLOPE

18690.0000 S.F. 45.00 %
135,502.50 42,052.50

5.0000
93,450.00

DRAINAGE

800.0000
30 CONCRETE INLET

63.0000 EACH 33.33 %
50,400.00 12,600.00

600.0000
37,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,800.0000
31 GRATE INLET TYPE 1 OR 2

8.0000 EACH -10.00 %
14,400.00 -1,600.00

2,000.0000
16,000.00

15.0000
32  CEMENT CONC. GUTTER

310.0000 L.F. 87.50 %
4,650.00 2,170.00

8.0000
2,480.00

45.0000
33 HAND PLACED RIPRAP

285.0000 C.Y. 12.50 %
12,825.00 1,425.00

40.0000
11,400.00

80.0000
34 LIGHT LOOSE RIPRAP

1278.0000 C.Y. 471.43 %
102,240.00 84,348.00

14.0000
17,892.00

8.0000
35 UNDERDRAIN PIPE 6 IN. DIAM.

34160.0000 L.F. 88.24 %
273,280.00 128,100.00

4.2500
145,180.00

9.0000
36 UNDERDRAIN PIPE 8 IN. DIAM.

660.0000 L.F. 50.00 %
5,940.00 1,980.00

6.0000
3,960.00

7.0000
37 DRAIN PIPE 6 IN. DIAM.

1400.0000 L.F. 16.67 %
9,800.00 1,400.00

6.0000
8,400.00

9.0000
38 DRAIN PIPE 8 IN. DIAM.

984.0000 L.F. -10.00 %
8,856.00 -984.00

10.0000
9,840.00

18.0000
39 SCHEDULE A CULV. PIPE 12 IN. DIAM.

1102.0000 L.F. -10.00 %
19,836.00 -2,204.00

20.0000
22,040.00

48.0000
40  SCHEDULE B CULV. PIPE 36 IN. DIAM.

255.0000 L.F. -31.43 %
12,240.00 -5,610.00

70.0000
17,850.00

300.0000
41  DRAINAGE MODIFICATION FOR STAGED CONSTRUCTION

185.0000 EACH 900.00 %
55,500.00 49,950.00

30.0000
5,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

6,000.0000
42  CHECK VALVE 18 IN. DIAM.

1.0000 EACH 66.67 %
6,000.00 2,400.00

3,600.0000
3,600.00

110.0000
43  TRENCH DRAIN

297.0000 L.F. 175.00 %
32,670.00 20,790.00

40.0000
11,880.00

STORM SEWER

900.0000
44 CATCH BASIN TYPE 1L

17.0000 EACH 9.09 %
15,300.00 1,275.00

825.0000
14,025.00

925.0000
45 CATCH BASIN TYPE 1

116.0000 EACH 42.31 %
107,300.00 31,900.00

650.0000
75,400.00

5,600.0000
46 CATCH BASIN TYPE CATCH BASIN TYPE 2 60 IN. DIAM.

1.0000 EACH 124.00 %
5,600.00 3,100.00

2,500.0000
2,500.00

950.0000
47 CATCH BASIN TYPE CATCH BASIN TYPE 1P

1.0000 EACH -5.00 %
950.00 -50.00

1,000.0000
1,000.00

1,900.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM.

83.0000 EACH 46.15 %
157,700.00 49,800.00

1,300.0000
107,900.00

2,600.0000
49 CATCH BASIN TYPE 2 54 IN. DIAM.

18.0000 EACH 52.94 %
46,800.00 16,200.00

1,700.0000
30,600.00

5,200.0000
50 CATCH BASIN TYPE 2 72 IN. DIAM.

2.0000 EACH 116.67 %
10,400.00 5,600.00

2,400.0000
4,800.00

1.0000
51 TESTING STORM SEWER PIPE

35350.0000 L.F. 0.00 %
35,350.00 0.00

1.0000
35,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

13.0000
52 PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM.

70.0000 L.F. 0.00 %
910.00 0.00

13.0000
910.00

18.0000
53 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

17795.0000 L.F. 12.50 %
320,310.00 35,590.00

16.0000
284,720.00

20.0000
54 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

1843.0000 L.F. 11.11 %
36,860.00 3,686.00

18.0000
33,174.00

24.0000
55 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM.

5569.0000 L.F. 20.00 %
133,656.00 22,276.00

20.0000
111,380.00

32.0000
56 PLAIN CONC. STORM SEWER PIPE 21 IN. DIAM.

1370.0000 L.F. 45.45 %
43,840.00 13,700.00

22.0000
30,140.00

36.0000
57 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM.

2435.0000 L.F. 44.00 %
87,660.00 26,785.00

25.0000
60,875.00

24.0000
58 CL. II REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

175.0000 L.F. -11.11 %
4,200.00 -525.00

27.0000
4,725.00

45.0000
59 CL. II REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

2267.0000 L.F. 12.50 %
102,015.00 11,335.00

40.0000
90,680.00

60.0000
60 CL. II REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

1455.0000 L.F. 20.00 %
87,300.00 14,550.00

50.0000
72,750.00

160.0000
61 CL. II REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.

411.0000 L.F. 113.33 %
65,760.00 34,935.00

75.0000
30,825.00

28.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1218.0000 L.F. 0.00 %
34,104.00 0.00

28.0000
34,104.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

45.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

316.0000 L.F. -10.00 %
14,220.00 -1,580.00

50.0000
15,800.00

48.0000
64 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

15.0000 L.F. -20.00 %
720.00 -180.00

60.0000
900.00

SANITARY SEWER

1.0000
65 TESTING SEWER PIPE

444.0000 L.F. -33.33 %
444.00 -222.00

1.5000
666.00

75.0000
66 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

444.0000 L.F. 114.29 %
33,300.00 17,760.00

35.0000
15,540.00

WATER LINES

800.0000
67 BLOWOFF ASSEMBLY

2.0000 EACH 0.00 %
1,600.00 0.00

800.0000
1,600.00

45.0000
68 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

250.0000 L.F. -10.00 %
11,250.00 -1,250.00

50.0000
12,500.00

STRUCTURE

13.0000
69 STRUCTURE EXCAVATION CLASS A INCL. HAUL

28450.0000 C.Y. 44.44 %
369,850.00 113,800.00

9.0000
256,050.00

70 SHORING OR EXTRA EXCAVATION CL. A
L.S. 494.57 %

2,000,000.00 1,663,620.50336,379.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

28.0000
71 GRAVEL BACKFILL FOR WALL

13700.0000 C.Y. 250.00 %
383,600.00 274,000.00

8.0000
109,600.00

3,500.0000
72 FURNISHING AND DRIVING CONCRETE TEST PILE

6.0000 EACH -12.50 %
21,000.00 -3,000.00

4,000.0000
24,000.00

45.0000
73 FURNISHING CONC. PILING 12 IN. DIAM.

2500.0000 L.F. 50.00 %
112,500.00 37,500.00

30.0000
75,000.00

80.0000
74 FURNISHING CONC. PILING 24 IN. DIAM.

10400.0000 L.F. 166.67 %
832,000.00 520,000.00

30.0000
312,000.00

580.0000
75 DRIVING CONC. PILE 12 IN. DIAM.

71.0000 EACH 16.00 %
41,180.00 5,680.00

500.0000
35,500.00

620.0000
76 DRIVING CONC. PILE 24 IN. DIAM.

220.0000 EACH 24.00 %
136,400.00 26,400.00

500.0000
110,000.00

0.6000
77 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

2090.0000 LB. -40.00 %
1,254.00 -836.00

1.0000
2,090.00

0.5000
78 ST. REINF. BAR FOR BRIDGE

1080710.0000 LB. 11.11 %
540,355.00 54,035.50

0.4500
486,319.50

0.4400
79 ST. REINF. BAR FOR RETAINING WALL

328790.0000 LB. -2.22 %
144,667.60 -3,287.90

0.4500
147,955.50

0.4500
80 ST. REINF. BAR FOR SHAFT

226050.0000 LB. 0.00 %
101,722.50 0.00

0.4500
101,722.50

0.5000
81 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 1N

135000.0000 LB. 11.11 %
67,500.00 6,750.00

0.4500
60,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.5000
82 ST. REINF. BAR FOR FOR RETAINING/NOISE WALL 15N

62000.0000 LB. 11.11 %
31,000.00 3,100.00

0.4500
27,900.00

375.0000
83 CONC. CLASS 4000 FOR RETAINING WALL

4898.6000 C.Y. 7.14 %
1,836,975.00 122,465.00

350.0000
1,714,510.00

335.0000
84 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 1N

1820.0000 C.Y. -4.29 %
609,700.00 -27,300.00

350.0000
637,000.00

345.0000
85 CONC. CLASS 4000 FOR RETAINING/NOISE WALL 15N

830.0000 C.Y. -1.43 %
286,350.00 -4,150.00

350.0000
290,500.00

325.0000
86 CONC. CLASS 4000 FOR BRIDGE

5742.0000 C.Y. -7.14 %
1,866,150.00 -143,550.00

350.0000
2,009,700.00

87 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-7.00-7.00

1,265.0000
88 FABRIC PAD BEARING - SUPERSTR.

56.0000 EACH 26.50 %
70,840.00 14,840.00

1,000.0000
56,000.00

7,000.0000
89 ROCKER BEARING - SUPERSTR.

8.0000 EACH 40.00 %
56,000.00 16,000.00

5,000.0000
40,000.00

90 SUPERSTRUCTURE MN LINE BRIDGE NO. 5/13
L.S. 63.04 %

1,500,000.00 580,000.00920,000.00
91 SUPERSTRUCTURE MS LINE BRIDGE NO. 5/15

L.S. 60.77 %
2,000,000.00 756,000.001,244,000.00

92 SUPERSTRUCTURE 63RD STREET BRIDGE NO. 5/17
L.S. 53.64 %

570,000.00 199,000.00371,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
93 SUPERSTRUCTURE DT LINE U'XING

L.S. 25.58 %
270,000.00 55,000.00215,000.00

94 SUPERSTRUCTURE L-LINE BRIDGES NO. 5/18 E & W
L.S. 2.97 %

2,600,000.00 75,000.002,525,000.00
95 ROADWAY DECK CCRR U'XING BRIDGE NO. 5/16

L.S. 0.00 %
200,000.00 0.00200,000.00

75.0000
96 TRAFFIC BARRIER

8318.0000 L.F. 15.38 %
623,850.00 83,180.00

65.0000
540,670.00

56.0000
97  CABLE RAIL FOR WALL 14S

167.0000 L.F. 60.00 %
9,352.00 3,507.00

35.0000
5,845.00

98  STRUCTURAL CARBON STEEL-SUPERSTRUCTURE
L.S. -26.47 %

25,000.00 -9,000.0034,000.00
99  STRUCTURAL LOW ALLOY STEEL-SUPERSTRUCTURE

L.S. 4.38 %
1,000,000.00 42,000.00958,000.00

45.0000
100  TUNNEL WATERPROOFING

422.0000 S.Y. -55.00 %
18,990.00 -23,210.00

100.0000
42,200.00

300.0000
101  FURNISH PERMANENT CASING FOR 8 FT. DIAM. SHAFT

8.0000 L.F. -40.00 %
2,400.00 -1,600.00

500.0000
4,000.00

1,000.0000
102  PLACING PERMANENT CASING FOR 8 FT. DIAM. SHAFT

1.0000 EACH -50.00 %
1,000.00 -1,000.00

2,000.0000
2,000.00

103  SHORING OR EXTRA EXCAVATION CL. A FOR 8 FT. DIAM.
L.S. -80.00 %

1,000.00 -4,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.
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06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

25.0000
104  MASONARY RETAINING WALL

76.0000 S.F. -16.67 %
1,900.00 -380.00

30.0000
2,280.00

105  DT LINE TUNNEL
L.S. 5.77 %

275,000.00 15,000.00260,000.00

110.0000
106  SOIL EXCAVATION FOR SHAFT INCL. HAUL

1158.0000 C.Y. -56.00 %
127,380.00 -162,120.00

250.0000
289,500.00

310.0000
107  FURNISH PERMANENT CASING FOR 10 FT. DIAM. SHAFT

56.0000 L.F. -38.00 %
17,360.00 -10,640.00

500.0000
28,000.00

1,500.0000
108  PLACING PERMANENT CASING FOR 10 FT. DIAM. SHAFT

4.0000 EACH -25.00 %
6,000.00 -2,000.00

2,000.0000
8,000.00

109  SHORING OR EXTRA EXCAVATION CL. A  FOR 10 DIAM. SH
L.S. 180.00 %

35,000.00 22,500.0012,500.00

1,000.0000
110  FURNISH AND PLACE TEMP. STEEL CASING FOR 9FT. DIAM

35.0000 L.F. 0.00 %
35,000.00 0.00

1,000.0000
35,000.00

300.0000
111  FURNISH PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

24.0000 L.F. -40.00 %
7,200.00 -4,800.00

500.0000
12,000.00

1,500.0000
112  PLACING PERMANENT STEEL CASING FOR 9 FT. DIAM. SHA

2.0000 EACH -25.00 %
3,000.00 -1,000.00

2,000.0000
4,000.00

113  SHORING OR EXTRA EXCAVATION CL. A FOR 9 FT. DIAM.
L.S. 600.00 %

35,000.00 30,000.005,000.00

170.0000
114  CONCRETE CLASS 4000P FOR SHAFT

1075.0000 C.Y. -15.00 %
182,750.00 -32,250.00

200.0000
215,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3.0000
115  CSL ACCESS TUBE

3840.0000 L.F. 20.00 %
11,520.00 1,920.00

2.5000
9,600.00

16.0000
116  STAGE I SHOTCRETE FOR WALL 14

2341.0000 S.F. 60.00 %
37,456.00 14,046.00

10.0000
23,410.00

18.0000
117  FINAL SHOTCRETE FACING FOR WALL 14

2973.0000 S.F. 20.00 %
53,514.00 8,919.00

15.0000
44,595.00

30.0000
118  PREFABRICATED DRAINAGE MATERIAL

64.0000 S.Y. 200.00 %
1,920.00 1,280.00

10.0000
640.00

SURFACING

15.0000
119 SHOULDER BALLAST

955.0000 TON 20.00 %
14,325.00 2,387.50

12.5000
11,937.50

10.0000
120 CRUSHED SURFACING BASE COURSE

92790.0000 TON 17.65 %
927,900.00 139,185.00

8.5000
788,715.00

LIQUID ASPHALT

500.0000
121 ASPHALT FOR TACK COAT

63.1000 TON 112.77 %
31,550.00 16,721.50

235.0000
14,828.50

122 ANTI-STRIPPING ADDITIVE
EST. 0.00 %

36,300.0036,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------
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BURNT BRIDGE CREEK TO
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99X304
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98072

PROJECT : WOODINVILLE   WA  980721330
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06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT TREATED BASE

0.0000
123 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

CEMENT CONCRETE PAVEMENT

48.0000
124 CEMENT CONC. APPROACH 3 DAY

656.0000 S.Y. 60.00 %
31,488.00 11,808.00

30.0000
19,680.00

100.0000
125 BRIDGE APPROACH SLAB

1051.0000 S.Y. -28.57 %
105,100.00 -42,040.00

140.0000
147,140.00

125.0000
126  CONCRETE SLAB REPAIR

200.0000 S.Y. 25.00 %
25,000.00 5,000.00

100.0000
20,000.00

9.6500
127  PLANING CEMENT CONC. PAVEMENT

903.0000 S.Y. -3.50 %
8,713.95 -316.05

10.0000
9,030.00

15.0000
128  IMPRINTED CONCRETE

1553.0000 S.Y. -58.33 %
23,295.00 -32,613.00

36.0000
55,908.00

ASPHALT CONCRETE PAVEMENT
129 CRACK SEALING

EST. 0.00 %
32,570.0032,570.00

3.0500
130 PLANING BITUMINOUS PAVEMENT

17090.0000 S.Y. -23.75 %
52,124.50 -16,235.50

4.0000
68,360.00

40.0000
131 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1339.0000 TON 42.86 %
53,560.00 16,068.00

28.0000
37,492.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------
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BURNT BRIDGE CREEK TO
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99X304

MOWAT CONSTRUCTION COMPANY
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98072

PROJECT : WOODINVILLE   WA  980721330
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

32.0000
132  ASPHALT CONC. PAVEMENT FOR PRELEVELING CL. E PG 58-22

10347.0000 TON 14.29 %
331,104.00 41,388.00

28.0000
289,716.00

37.0000
133 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

3219.0000 TON 27.59 %
119,103.00 25,752.00

29.0000
93,351.00

36.0000
134 ASPHALT CONC. PAVEMENT CL. A  PG 70-22

66473.0000 TON 20.00 %
2,393,028.00 398,838.00

30.0000
1,994,190.00

27.0000
135 ASPHALT CONC. PAVEMENT CL. E  PG 58-22

89874.0000 TON 0.00 %
2,426,598.00 0.00

27.0000
2,426,598.00

136 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

108,930.00108,930.00
137 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
59,120.0059,120.00

5,000.0000
138 SOIL RESIDUAL HERBICIDE 6 FT. WIDE

1.9000 MI. 185.71 %
9,500.00 6,175.00

1,750.0000
3,325.00

139  PAVEMENT SMOOTHNESS ADJUSTMENT
CALC 0.00 %

31,460.0031,460.00

IRRIGATION AND WATER DISTRIBUTION
140 IRRIGATION SYSTEM

L.S. 71.87 %
100,000.00 41,815.0058,185.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

11.0000
141 TOPSOIL TYPE B

34800.0000 C.Y. 57.14 %
382,800.00 139,200.00

7.0000
243,600.00

1,250.0000
142  SEEDING, FERTILIZING, AND MULCHING-SEED MIX A

25.1000 ACRE 4.17 %
31,375.00 1,255.00

1,200.0000
30,120.00

6,470.0000
143  SEEDING &  FERTILIZING - SEED MIX B

0.6000 ACRE -19.13 %
3,882.00 -918.00

8,000.0000
4,800.00

1,500.0000
144  SEEDING, FERTILIZING, AND MULCHING-SEED MIX C

2.6000 ACRE -25.00 %
3,900.00 -1,300.00

2,000.0000
5,200.00

4.0000
145 EROSION CONTROL BLANKET

210.0000 S.Y. 0.00 %
840.00 0.00

4.0000
840.00

146 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 %

170,930.00170,930.00

20.0000
147 SOIL AMENDMENT

1100.0000 C.Y. -20.00 %
22,000.00 -5,500.00

25.0000
27,500.00

148 NOXIOUS WEED CONTROL
EST. 0.00 %

5,000.005,000.00

3.2500
149 SOD INSTALLATION

5000.0000 S.Y. -48.00 %
16,250.00 -15,000.00

6.2500
31,250.00

150  FLOW CONTROL STRUCTURE AND WETLAND OVERFLOW PIPE
L.S. 173.97 %

40,000.00 25,400.0014,600.00

7.0000
151  FABRIC LIFT STRUCTURE

1300.0000 L.F. -66.67 %
9,100.00 -18,200.00

21.0000
27,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8,000.0000
152  BARK MULCH

14.5000 ACRE -48.39 %
116,000.00 -108,750.00

15,500.0000
224,750.00

750.0000
153  HABITAT STRUCTURE

22.0000 EACH -25.00 %
16,500.00 -5,500.00

1,000.0000
22,000.00

154  ROADSIDE PLANTING
L.S. -77.77 %

42,000.00 -146,919.00188,919.00

TRAFFIC

7.0000
155 CEMENT CONC. BARRIER CURB

11130.0000 L.F. 16.67 %
77,910.00 11,130.00

6.0000
66,780.00

7.0000
156 SINGLE FACED MOUNTABLE CEMENT CONC. CURB

23930.0000 L.F. -12.50 %
167,510.00 -23,930.00

8.0000
191,440.00

5.0000
157 EXTRUDED CURB

3870.0000 L.F. 150.00 %
19,350.00 11,610.00

2.0000
7,740.00

18.0000
158 TYPE C PRECAST TRAFFIC CURB

220.0000 L.F. 50.00 %
3,960.00 1,320.00

12.0000
2,640.00

12.3000
159 BEAM GUARDRAIL TYPE 1

926.0000 L.F. 23.00 %
11,389.80 2,129.80

10.0000
9,260.00

1,250.0000
160 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH 38.89 %
10,000.00 2,800.00

900.0000
7,200.00

1,850.0000
161 BEAM GUARDRAIL SRT TERMINAL

4.0000 EACH -2.63 %
7,400.00 -200.00

1,900.0000
7,600.00
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TRAFFIC

465.0000
162 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH 32.86 %
1,860.00 460.00

350.0000
1,400.00

22.0000
163 PRECAST CONC. BARRIER TYPE TYPE 4

872.0000 L.F. 37.50 %
19,184.00 5,232.00

16.0000
13,952.00

50.0000
164 SINGLE SLOPE CONC. BARRIER

6011.0000 L.F. -12.28 %
300,550.00 -42,077.00

57.0000
342,627.00

120.0000
165 CAST-IN-PLACE CONC. BARRIER

3550.0000 L.F. 50.00 %
426,000.00 142,000.00

80.0000
284,000.00

3,000.0000
166 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

22.0000 EACH 50.00 %
66,000.00 22,000.00

2,000.0000
44,000.00

12.0000
167 TEMPORARY CONC. BARRIER

29722.0000 L.F. -7.69 %
356,664.00 -29,722.00

13.0000
386,386.00

435.0000
168 CONC. BARRIER BERM TYPE 1

9.0000 EACH -13.00 %
3,915.00 -585.00

500.0000
4,500.00

500.0000
169  TEMPORARY CONC. BARRIER BERM

9.0000 EACH 0.00 %
4,500.00 0.00

500.0000
4,500.00

2.5000
170 RESETTING CONC. BARRIER

59500.0000 L.F. -37.50 %
148,750.00 -89,250.00

4.0000
238,000.00

3,500.0000
171 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 59.09 %
10,500.00 3,900.00

2,200.0000
6,600.00

11,200.0000
172  PERMANENT IMPACT ATTENUATOR MODIFICATION

2.0000 EACH 12.00 %
22,400.00 2,400.00

10,000.0000
20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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25,100.0000
173 PERMANENT IMPACT ATTENUATOR

4.0000 EACH 39.44 %
100,400.00 28,400.00

18,000.0000
72,000.00

174 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1.001.00

1,000.0000
175 RESETTING IMPACT ATTENUATOR

5.0000 EACH 0.00 %
5,000.00 0.00

1,000.0000
5,000.00

60,000.0000
176 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 1,100.00 %
60,000.00 55,000.00

5,000.0000
5,000.00

56.0000
177 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

2000.0000 HR 300.00 %
112,000.00 84,000.00

14.0000
28,000.00

22.0000
178 FLEXIBLE GUIDE POST

414.0000 EACH 10.00 %
9,108.00 828.00

20.0000
8,280.00

0.1000
179 PAINT STRIPE

92000.0000 L.F. 0.00 %
9,200.00 0.00

0.1000
9,200.00

1.0000
180 PLASTIC STRIPE

4180.0000 L.F. 0.00 %
4,180.00 0.00

1.0000
4,180.00

2.0000
181 PLASTIC GORE STRIPE

22530.0000 L.F. 100.00 %
45,060.00 22,530.00

1.0000
22,530.00

3.0000
182 PLASTIC CROSSWALK STRIPE

3320.0000 S.F. 0.00 %
9,960.00 0.00

3.0000
9,960.00

4.5000
183 PLASTIC STOP BAR

790.0000 L.F. 28.57 %
3,555.00 790.00

3.5000
2,765.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

75.0000
184 PLASTIC TRAFFIC ARROW

51.0000 EACH 87.50 %
3,825.00 1,785.00

40.0000
2,040.00

200.0000
185 RAISED PAVEMENT MARKER TYPE 1

119.5000 HUND 21.21 %
23,900.00 4,182.50

165.0000
19,717.50

300.0000
186 RAISED PAVEMENT MARKER TYPE 2

51.0000 HUND 11.11 %
15,300.00 1,530.00

270.0000
13,770.00

0.3000
187 TEMPORARY PAVEMENT MARKING

440030.0000 L.F. 200.00 %
132,009.00 88,006.00

0.1000
44,003.00

188 PERMANENT SIGNING
L.S. -13.39 %

110,000.00 -17,000.00127,000.00
189 SIGN BRIDGE NO. 1

L.S. -48.78 %
42,000.00 -40,000.0082,000.00

190 CANTILEVER SIGN STRUCTURE NO. 2
L.S. -36.67 %

19,000.00 -11,000.0030,000.00
191 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -36.67 %
19,000.00 -11,000.0030,000.00

192 CANTILEVER SIGN STRUCTURE NO. 4
L.S. -36.67 %

19,000.00 -11,000.0030,000.00
193 CANTILEVER SIGN STRUCTURE NO. 5

L.S. -36.67 %
19,000.00 -11,000.0030,000.00

194 CANTILEVER SIGN STRUCTURE NO. 6
L.S. -36.67 %

19,000.00 -11,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
N.E. 78TH STREET
99X304

MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
98072

PROJECT : WOODINVILLE   WA  980721330

COUNTY(S) :CLARK CONTRACTOR NUMBER : NO

ITEM
NO.
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MEAS
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
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06/08/1999
13:49

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
195 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. -47.00 %
2,650.00 -2,350.005,000.00

196 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. -33.75 %

2,650.00 -1,350.004,000.00
197 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 8.00 %
5,400.00 400.005,000.00

198 BRIDGE MOUNTED SIGN BRACKET NO. 4
L.S. 0.00 %

4,000.00 0.004,000.00
199 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. -30.00 %
3,500.00 -1,500.005,000.00

200 BRIDGE MOUNTED SIGN BRACKET NO. 6
L.S. -30.00 %

3,500.00 -1,500.005,000.00
201 BRIDGE MOUNTED SIGN BRACKET NO. 7

L.S. -16.00 %
4,200.00 -800.005,000.00

202 BRIDGE MOUNTED SIGN BRACKET NO. 8
L.S. -24.00 %

3,800.00 -1,200.005,000.00
203 BRIDGE MOUNTED SIGN BRACKET NO. 9

L.S. -14.29 %
6,000.00 -1,000.007,000.00

204  SIGN SUPPORT NO. 55
L.S. 280.00 %

3,800.00 2,800.001,000.00
205  SIGN SUPPORT NO. 56

L.S. 300.00 %
4,000.00 3,000.001,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99X304 REVISION NO : 1 BIDS OPENED ON : Jun  9 1999
CONTRACT NO :005661 REGION NO : 4 AWARDED ON : Jun 11 1999
VERSION NO :5 WORK ORDER# : 0L2000
HWY :SR 005 ------- 7TH BIDDER -------

TITLE :SR 5
BURNT BRIDGE CREEK TO
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99X304

MOWAT CONSTRUCTION COMPANY
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98072

PROJECT : WOODINVILLE   WA  980721330
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DATE:
TIME:

06/08/1999
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
206 TEMPORARY ILLUMINATION SYSTEM

L.S. -5.41 %
360,000.00 -20,600.00380,600.00

207 ILLUMINATION SYSTEM
L.S. 22.33 %

630,000.00 115,000.00515,000.00
208  SC&DI SYSTEM

L.S. 36.83 %
120,000.00 32,300.0087,700.00

209  TEMPORARY TRAFFIC  SIGNAL SYSTEM
L.S. -90.00 %

10,000.00 -90,000.00100,000.00
210  TRAFFIC SIGNAL SYSTEM

L.S. 5.51 %
490,000.00 25,600.00464,400.00

10.0000
211 CONDUIT PIPE 3 IN. DIAM.

685.0000 L.F. -33.33 %
6,850.00 -3,425.00

15.0000
10,275.00

14.0000
212  CONDUIT PIPE 4 IN. DIAM.

940.0000 L.F. -46.15 %
13,160.00 -11,280.00

26.0000
24,440.00

20.0000
213  CONDUIT PIPE 8 IN. DIAM.

1260.0000 L.F. -42.86 %
25,200.00 -18,900.00

35.0000
44,100.00

95.0000
214 TRAFFIC SAFETY DRUM

441.0000 EACH 137.50 %
41,895.00 24,255.00

40.0000
17,640.00

4.0000
215 SEQUENTIAL ARROW SIGN

3000.0000 HR 0.00 %
12,000.00 0.00

4.0000
12,000.00

15,000.0000
216 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 0.00 %
60,000.00 0.00

15,000.0000
60,000.00
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TRAFFIC

0.2500
217 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

36000.0000 HR -50.00 %
9,000.00 -9,000.00

0.5000
18,000.00

135.0000
218 TYPE III BARRICADE

74.0000 EACH -22.86 %
9,990.00 -2,960.00

175.0000
12,950.00

29.0000
219 TRAFFIC CONTROL LABOR

11800.0000 HR 7.41 %
342,200.00 23,600.00

27.0000
318,600.00

35.0000
220 TRAFFIC CONTROL VEHICLE

700.0000 DAY -30.00 %
24,500.00 -10,500.00

50.0000
35,000.00

35.0000
221 TRAFFIC CONTROL SUPERVISOR

7000.0000 HR 0.00 %
245,000.00 0.00

35.0000
245,000.00

35.0000
222 CONSTRUCTION SIGNS CLASS A

2030.0000 S.F. 191.67 %
71,050.00 46,690.00

12.0000
24,360.00

OTHER ITEMS

7.3000
223 STRUCTURE EXCAVATION CLASS B INCL. HAUL

35560.0000 C.Y. 143.33 %
259,588.00 152,908.00

3.0000
106,680.00

0.1500
224 SHORING OR EXTRA EXCAVATION CLASS B

137410.0000 S.F. -70.00 %
20,611.50 -48,093.50

0.5000
68,705.00

6.5000
225  SHORING FOR STAGED CONSTRUCTION

12620.0000 S.F. -18.75 %
82,030.00 -18,930.00

8.0000
100,960.00

17.0000
226 GRAVEL BACKFILL FOR DRAIN

1767.0000 C.Y. -22.73 %
30,039.00 -8,835.00

22.0000
38,874.00
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OTHER ITEMS

12.0000
227 WATER

5664.0000 mGAL -40.00 %
67,968.00 -45,312.00

20.0000
113,280.00

700.0000
228 CONC. CLASS 3000

32.1000 C.Y. 250.00 %
22,470.00 16,050.00

200.0000
6,420.00

250.0000
229 PLUGGING EXISTING PIPE

3.0000 EACH 525.00 %
750.00 630.00

40.0000
120.00

230 STRUCTURE SURVEYING
L.S. -10.43 %

150,000.00 -17,470.00167,470.00

300.0000
231 MONUMENT CASE AND COVER

14.0000 EACH 50.00 %
4,200.00 1,400.00

200.0000
2,800.00

232  ADJUST MONUMENT CASE AND COVER
L.S. -80.00 %

200.00 -800.001,000.00

22.0000
233 CEMENT CONC. SIDEWALK

5403.0000 S.Y. 57.14 %
118,866.00 43,224.00

14.0000
75,642.00

43.5000
234 CONC. SLOPE PROTECTION

2658.0000 S.Y. 45.00 %
115,623.00 35,883.00

30.0000
79,740.00

89.0000
235 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

317.0000 S.Y. 122.50 %
28,213.00 15,533.00

40.0000
12,680.00

5.7500
236 CHAIN LINK FENCE TYPE 3

7110.0000 L.F. -32.35 %
40,882.50 -19,552.50

8.5000
60,435.00

10.2500
237  COATED CHAIN LINK FENCE TYPE 3

940.0000 L.F. -14.58 %
9,635.00 -1,645.00

12.0000
11,280.00
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OTHER ITEMS

118.5000
238 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

63.0000 EACH -1.25 %
7,465.50 -94.50

120.0000
7,560.00

218.0000
239  COATED END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH -9.17 %
1,962.00 -198.00

240.0000
2,160.00

1,300.0000
240 DOUBLE 14 FT. CHAIN LINK GATE

1.0000 EACH 30.00 %
1,300.00 300.00

1,000.0000
1,000.00

1,650.0000
241  COATED DOUBLE 20 FT. CHAIN LINK GATE

2.0000 EACH 50.00 %
3,300.00 1,100.00

1,100.0000
2,200.00

19.0000
242 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

20060.0000 C.Y. 153.33 %
381,140.00 230,690.00

7.5000
150,450.00

250.0000
243 ABANDON EXISTING MANHOLE

65.0000 EACH -28.57 %
16,250.00 -6,500.00

350.0000
22,750.00

200.0000
244 CONNECTION TO DRAINAGE STRUCTURE

9.0000 EACH 0.00 %
1,800.00 0.00

200.0000
1,800.00

300.0000
245 ADJUST MANHOLE

29.0000 EACH -25.00 %
8,700.00 -2,900.00

400.0000
11,600.00

2,700.0000
246 MANHOLE 48 IN. DIAM. TYPE TYPE 1

5.0000 EACH 54.29 %
13,500.00 4,750.00

1,750.0000
8,750.00

2,000.0000
247 MANHOLE 48 IN. DIAM. TYPE TYPE 3

7.0000 EACH 14.29 %
14,000.00 1,750.00

1,750.0000
12,250.00

4,900.0000
248 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 96.00 %
9,800.00 4,800.00

2,500.0000
5,000.00
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6,000.0000
249  MANHOLE 60 IN. DIAM. TYPE 1

2.0000 EACH 0.00 %
12,000.00 0.00

6,000.0000
12,000.00

7,500.0000
250  MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH 25.00 %
7,500.00 1,500.00

6,000.0000
6,000.00

13,000.0000
251 MANHOLE 96 IN. DIAM. TYPE 2

2.0000 EACH 18.18 %
26,000.00 4,000.00

11,000.0000
22,000.00

350.0000
252 ADJUST CATCH BASIN

17.0000 EACH 40.00 %
5,950.00 1,700.00

250.0000
4,250.00

215.0000
253 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

50.0000 EACH -28.33 %
10,750.00 -4,250.00

300.0000
15,000.00

254 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 128.57 %

10,000.00 5,625.004,375.00
255  ADJUST VALVE BOX

L.S. -78.13 %
350.00 -1,250.001,600.00

256 FORCE ACCOUNT DETOUR MAINTENANCE
EST. 0.00 %

20,000.0020,000.00
257 ROADSIDE CLEANUP

EST. 0.00 %
28,000.0028,000.00

258 TRIMMING AND CLEANUP
L.S. 0.00 %

20,000.00 0.0020,000.00
259 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
10.0010.00
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OTHER ITEMS
260 FIELD OFFICE BUILDING

L.S. 125.00 %
45,000.00 25,000.0020,000.00

100.0000
261 CONSTRUCTION GEOTEXTILE FOR SEPARATION

20.0000 S.Y. 2,400.00 %
2,000.00 1,920.00

4.0000
80.00

4.5000
262 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

14220.0000 L.F. 28.57 %
63,990.00 14,220.00

3.5000
49,770.00

2.5000
263 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

24470.0000 S.Y. 150.00 %
61,175.00 36,705.00

1.0000
24,470.00

2.7500
264 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

1110.0000 S.Y. -8.33 %
3,052.50 -277.50

3.0000
3,330.00

3.5000
265 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

2500.0000 S.Y. 40.00 %
8,750.00 2,500.00

2.5000
6,250.00

6.5000
266 TEMPORARY GEOSYNTHETIC RETAINING WALL

38510.0000 S.F. 116.67 %
250,315.00 134,785.00

3.0000
115,530.00

100.0000
267 MAILBOX SUPPORT TYPE 1-S

10.0000 EACH -33.33 %
1,000.00 -500.00

150.0000
1,500.00

250.0000
268 MAILBOX SUPPORT TYPE 2

5.0000 EACH 25.00 %
1,250.00 250.00

200.0000
1,000.00

850.0000
269  SOIL NAIL

483.0000 EACH 142.86 %
410,550.00 241,500.00

350.0000
169,050.00

14.0000
270  REINFORCING MAT AND MESH

3460.0000 S.Y. 75.00 %
48,440.00 20,760.00

8.0000
27,680.00
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1,500.0000
271  VERIFICATION TEST

7.0000 EACH 0.00 %
10,500.00 0.00

1,500.0000
10,500.00

15.6000
272  NOISE BARRIER TYPE 11

47418.0000 S.F. 11.43 %
739,720.80 75,868.80

14.0000
663,852.00

46.3000
273  EXTRA SHAFT DEPTH FOR NOISE BARRIER

76.0000 L.F. 131.50 %
3,518.80 1,998.80

20.0000
1,520.00

19.0000
274  NOISE BARRIER TYPE 14

21868.0000 S.F. 18.75 %
415,492.00 65,604.00

16.0000
349,888.00

275  RAILROAD REALIGNMENT
L.S. -49.58 %

125,000.00 -122,937.90247,937.90

1,725.0000
276  ACCESS DOOR TYPE 1 FOR NOISE BARRIER

1.0000 EACH 43.75 %
1,725.00 525.00

1,200.0000
1,200.00

16.0000
277  STRUCTURAL EARTH WALL - 9S

3981.0000 S.F. -27.27 %
63,696.00 -23,886.00

22.0000
87,582.00

16.0000
278  STRUCTURAL EARTH WALL - 10S

1943.0000 S.F. -27.27 %
31,088.00 -11,658.00

22.0000
42,746.00

25.0000
279  STRUCTURAL EARTH WALL - 16S

4896.0000 S.F. 13.64 %
122,400.00 14,688.00

22.0000
107,712.00

17.0000
280  STRUCTURAL EARTH WALL - 22S

3195.0000 S.F. -22.73 %
54,315.00 -15,975.00

22.0000
70,290.00

17.0000
281  STRUCTURAL EARTH WALL - 2N

10620.0000 S.F. -22.73 %
180,540.00 -53,100.00

22.0000
233,640.00
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23.0000
282  STRUCTURAL EARTH WALL - 3N

2480.0000 S.F. 4.55 %
57,040.00 2,480.00

22.0000
54,560.00

20.0000
283  STRUCTURAL EARTH WALL - 4N

5980.0000 S.F. -9.09 %
119,600.00 -11,960.00

22.0000
131,560.00

20.0000
284  STRUCTURAL EARTH WALL - 5N

5710.0000 S.F. -9.09 %
114,200.00 -11,420.00

22.0000
125,620.00

23.0000
285  STRUCTURAL EARTH WALL - 6N

2790.0000 S.F. 4.55 %
64,170.00 2,790.00

22.0000
61,380.00

16.0000
286  STRUCTURAL EARTH WALL - 7N

11600.0000 S.F. -27.27 %
185,600.00 -69,600.00

22.0000
255,200.00

16.0000
287  STRUCTURAL EARTH WALL - 8N

5330.0000 S.F. -27.27 %
85,280.00 -31,980.00

22.0000
117,260.00

55.0000
288  PEDESTRIAN HANDRAIL

296.0000 L.F. 175.00 %
16,280.00 10,360.00

20.0000
5,920.00

65.0000
289  PEDESTRIAN RAILING

370.0000 L.F. 116.67 %
24,050.00 12,950.00

30.0000
11,100.00

$46,565,986.45 22.64%$37,968,578.90CONTRACT TOTAL

$46,565,986.45BASE TOTAL 22.64%$37,968,578.90


